


CALL ORDER
LETTING DATE

INDIANA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
161 CONTRACT ID : IR-29724-A

08/22/07 10:00 AM DISTRICT 1 64
CONTRACT TIME : 11/30/07 COMPLETION DATE

COUNTIES :

PROJECT

DATE
PAGE

ST. JOSEPH

(S) : 0710254

104,409.00
108,304.00
110,336.00
123,590.00
155,609.00

09712707
161 -1

% OVER
LOW BID

100.0000%
103.7305%
105.6767%
118.3710%
149.0379%

CONTRACT DESCRIPTION : URBAN
SET-ASIDE :
RANK VENDOR NO./NAME
1 38-2947862 R & R EXCAVATING, INC.
2 35-2103617 BRYAN™S HAULING & EXCAVATING
3 35-1690004 NORTHERN INDIANA CONSTRUCTION CO INC
4 35-1067077 RITSCHARD BROTHERS
5 35-1717563 C & E EXCAVATING, INC.
35-1817574 YARDBERRY LANDSCAPE

IRREGULAR



HOUSES AND BUILDINGS, REMOVE , PARCEL

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/07
PAGE : 161 -2
TABULATION OF BIDS
ROUTE : 331
CALL ORDER : 161 CONTRACT ID : IR-29724-A COUNTIES : ST. JOSEPH
LETTING DATE : 08/22/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 38-2947862 IC 2 ) 35-2103617 3 ) 35-1690004
IR & R EXCAVATING, INC. IBRYAN"S HAULING & EXCAVATING |NORTHERN INDIANA CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  HOUSES AND BUILDINGS, REMOVE
| | |
0001 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES I I |
0002 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | I |
0003 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0004 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0005 110-01001 LUMP | 5000.00000 5000.00] 2000.00000 2000.00] 8870.00000 8870.00
MOBILIZATION AND DEMOBILIZATION I I |
0006 202-03000 LUMP | 8075.00000 8075.00]| 8000.00000 8000.00] 7900.00000 7900.00
HOUSES AND BUILDINGS, REMOVE , PARCEL | | I
NO. 14 I I |
0007 202-03000 LUMP | 6810.00000 6810.00] 8650.00000 8650.00]| 7500.00000 7500.00
HOUSES AND BUILDINGS, REMOVE , PARCEL | | |
NO. 15 I I |
0008 202-03000 LUMP | 9500.00000 9500.00]| 8650.00000 8650.00]| 8340.00000 8340.00
HOUSES AND BUILDINGS, REMOVE , PARCEL | | |
NO. 16 | | |
0009 202-03000 LUMP |  10250.00000 10250.00] 8650.00000 8650.00] 8340.00000 8340.00
HOUSES AND BUILDINGS, REMOVE , PARCEL | I |
NO. 17 | | |
0010 202-03000 LUMP | 6050.00000 6050.00] 8000.00000 8000.00] 7500.00000 7500.00
HOUSES AND BUILDINGS, REMOVE , PARCEL | | I
NO. 22 I I |
0011 202-03000 LUMP | 6940.00000 6940.00] 8000.00000 8000.00]| 7500.00000 7500.00
HOUSES AND BUILDINGS, REMOVE , PARCEL | I |
NO. 23 I I |
0012 202-03000 LUMP | 8425.00000 8425.00]| 8650.00000 8650.00]| 8115.00000 8115.00
HOUSES AND BUILDINGS, REMOVE , PARCEL | I |
NO. 24 I I |
0013 202-03000 LUMP | 6865 .00000 6865.00] 8000.00000 8000.00] 7500.00000 7500.00
HOUSES AND BUILDINGS, REMOVE , PARCEL | I |
NO. 25 I I |
0014 202-03000 LUMP | 945000000 9450.00]| 8000.00000 8000.00] 8115.00000 8115.00
| | |
| | |

NO. 26



CALL ORDER : 161
LETTING DATE : 08/22/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID : IR-29724-A
DISTRICT : LAPORTE DISTRICT

ROUTE : 331
COUNTIES : ST. JOSEPH

DATE :
PAGE :

09712707
161 -3

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0015 202-03000 LUMP
HOUSES AND BUILDINGS, REMOVE , PARCEL
NO. 93

0016 202-03000 LUMP
HOUSES AND BUILDINGS, REMOVE , PARCEL
NO. 94

0017 205-06937 2200.000 LFT
TEMPORARY SILT FENCE

0018 621-06560 5500.000 SYS
MULCHED SEEDING, U

0019 202-03000 LUMP

HOUSES AND BUILDINGS, REMOVE , PARCEL
NO. 13
SECTION TOTALS

CONTRACT TOTALS

3 ) 35-1690004
RYAN™S HAULING & EXCAVATING |NORTHERN INDIANA CONSTRUCTION

UNIT PRICE

7900.00000

7900.00000

1.46000

0.68000

7900.00000

AMOUN

7900.

7900.

3212.

3740.

7900.

IC 1 ) 38-2947862 IC 2 ) 35-2103617

IR & R EXCAVATING, INC. IB

| | |
| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
e e e
| 6540.00000 6540.00] 8000.00000 8000.00]
| | |
| | |
I 8400.00000 8400.00] 8000.00000 8000.00]
| | |
| | |
I 3.00000 6600.00] 1.00000 2200.00]
| | |
| 1.00000 5500.00] 1.00000 5500.00]
| | |
I 0.00000 0.00] 8000.00000 8000.00]
| | |
| | |
I $ 104,409.00]| $ 108,304.00]
e e~ e
I $ 104,409.00] $ 108,304.00]

110,336.

T

00

00

00

00

00

.00

00




CALL ORDER : 161
LETTING DATE : 08/22/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

IR-29724-A

: LAPORTE DISTRICT

DATE : 09/12/07
PAGE : 161 -4

ROUTE : 331
COUNTIES : ST. JOSEPH

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

SECTION 0001 HOUSES AND BUILDINGS, REMOV

0001 109-08359 1.000 DOL
LIQUIDATED DAMAGES

0002 109-08360 1.000 DOL
CONTRACT LIENS

0003 109-08443 1.000 DOL
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0004 109-08444 1.000 DOL
QUALITY ADJUSTMENTS, FAILED MATERIALS

0005 110-01001 LUMP
MOBILIZATION AND DEMOBILIZATION

0006 202-03000 LUMP
HOUSES AND BUILDINGS, REMOVE , PARCEL
NO. 14
HOUSES AND BUILDINGS, REMOVE , PARCEL
NO. 15

0008 202-03000 LUMP
HOUSES AND BUILDINGS, REMOVE , PARCEL
NO. 16

0009 202-03000 LUMP

HOUSES AND BUILDINGS, REMOVE , PARCEL
NO. 17

0010 202-03000 LUMP
HOUSES AND BUILDINGS, REMOVE , PARCEL
NO. 22

0011 202-03000 LUMP
HOUSES AND BUILDINGS, REMOVE , PARCEL
NO. 23

0012 202-03000 LUMP
HOUSES AND BUILDINGS, REMOVE , PARCEL
NO. 24

0013 202-03000 LUMP

HOUSES AND BUILDINGS, REMOVE , PARCEL
NO. 25

0014 202-03000 LUMP
HOUSES AND BUILDINGS, REMOVE , PARCEL

|
|
|
I
+
E
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
0007 202-03000 LUMP |
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
NO. 26 |

( 4 ) 35-1067077 |
RITSCHARD BROTHERS |
|

1962.

6818.
8043.
11440.
11440.
8720.
8720.
11216.
8799.

8799.

.00000

.00000

.00000

.00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

( 5 ) 35-1717563 1C )
C & E EXCAVATING, INC. |
|

AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

____________________________ o

| |
1.00] 1.00000 1.00]
| |
1.00] 1.00000 1.00]
| |
1.00] 1.00000 1.00]
| |
| |
1.00] 1.00000 1.00]
| |
1962.00]  2540.00000 2540.00]
| |
6818.00]  13115.00000 13115.00]
| |
| |
8043.00]  12885.00000 12885.00]
| I
11440.00]  13850.00000 13850.00]
| I
11440.00]  13485.00000 13485.00]
| |
| |
8720.00]  8995.00000 8995_00]
| |
| |
8720.00]  9875.00000 9875.00]
| I
11216.00]  14040.00000 14040.00]
| |
| |
8799.00]  11575.00000 11575.00]
| |
| |
8799.00]  12850.00000 12850.00]
| |
| |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/07
PAGE : 161 -5
TABULATION OF BIDS

ROUTE : 331
CALL ORDER : 161 CONTRACT ID : IR-29724-A COUNTIES : ST. JOSEPH
LETTING DATE : 08/22/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 4 ) 35-1067077 IC 5 ) 35-1717563 1C )
IRITSCHARD BROTHERS IC & E EXCAVATING, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0015 202-03000 LUMP | 6765.00000 6765.00] 9075.00000 9075.00]
HOUSES AND BUILDINGS, REMOVE , PARCEL | | |
NO. 93 | | |
0016 202-03000 LUMP | 6765.00000 6765.00]  11250.00000 11250.00]
HOUSES AND BUILDINGS, REMOVE , PARCEL | I |
NO. 94 | | |
0017 205-06937 2200.000 LFT | 2.13000 4686.00| 1.95000 4290.00]
TEMPORARY SILT FENCE | | |
0018 621-06560 5500.000 SYS | 2.29000 12595.00] 0.68000 3740.00]
MULCHED SEEDING, U I I |
0019 202-03000 LUMP | 6818.00000 6818.00]  14040.00000 14040.00]
HOUSES AND BUILDINGS, REMOVE , PARCEL | | I
NO. 13 I I |
SECTION TOTALS | $ 123,590.00]| $ 155,609.00]| $
------------------------------------------ A
|

CONTRACT TOTALS $ 123,590.00] $ 155,609.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/07
PAGE : 181 -1
VENDOR RANKING
CALL ORDER : 181 CONTRACT ID : R -28055-A COUNTIES : POSEY
LETTING DATE : 08/22/07 10:00 AM DISTRICT > 66
CONTRACT TIME : 11/15/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 0121015
SET-ASIDE :
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 35-0626844 J.H. RUDOLPH & COMPANY $ 5,764,418.25 100.0000%
2 35-1139301 E & B PAVING INC $ 5,905,400.00 102.4457%
3 35-2040801 GOHMANN ASPHALT & CONSTRUCTION, INC. $ 6,121,000.00 106.1859%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/07
PAGE : 181 -2
TABULATION OF BIDS

ROUTE : 66
CALL ORDER : 181 CONTRACT ID : R -28055-A COUNTIES : POSEY
LETTING DATE : 08/22/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :

IC 1 ) 35-0626844 IC 2 ) 35-1139301 IC 3 ) 35-2040801

|J.H. RUDOLPH & COMPANY IE & B PAVING INC | GOHMANN ASPHALT & CONSTR., IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A

SECTION 0001 ROAD REHABILITATION

0001 105-06845 LUMP 90000.00000 90000.00 79250.00000 79250.00 94000.00000 94000.00
CONSTRUCTION ENGINEERING

0002 105-07039 15.000 MOS 1600.00000 24000.00 2000.00000 30000.00 2400.00000 36000.00
FIELD OFFICE, B

0003 105-08520 2.000 EACH 1230.00000 2460.00 165.00000 330.00 250.00000 500.00
CELLULAR TELEPHONE/RADIO

0004 105-08521 30.000 MOS 85.00000 2550.00 175.00000 5250.00 140.00000 4200.00
CELLULAR TELEPHONE/RADIO SERVICE

0005 105-08524 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL
MINUTES

0006 105-09198 15.000 MOS 610.00000 9150.00 334.00000 5010.00 500.00000 7500.00
LAPTOP COMPUTER SYSTEM

0007 105-09199 15.000 MOS 105.00000 1575.00 100.00000 1500.00 150.00000 2250.00
FIELD OFFICE INTERNET SERVICE

0008 109-08359 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00

| | |

| I I

| I I

| | |

| | |

I I I

| | I

| | |

| | |

| | I

| | I

| | |

| | |

| | I

| | I

| | |

| | |

LIQUIDATED DAMAGES | | I
0009 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00

CONTRACT LIENS | | |

| | |

| I I

| I I

| | |

| | |

| I I

| I I

| | |

| | |

| | I

| | I

| | |

| | |

| | I

| | I

| | |

| | |

0010 109-08440 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, HMA

0011 109-08443 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0012 109-08444 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS

0013 110-01001 LUMP 288000.00000 288000.00] 292862.05000 292862.05] 297942.72000 297942.72
MOBILIZATION AND DEMOBILIZATION

0015 202-02241 558.000 LFT 2.50000 1395.00 2.50000 1395.00 2.50000 1395.00
GUARDRAIL, REMOVE

0016 202-02245 26.000 EACH 203.00000 5278.00 350.00000 9100.00 95.00000 2470.00
TREE, 6 IN., REMOVE

0017 202-02250 20.000 EACH 280.00000 5600.00 350.00000 7000.00 128.00000 2560.00
TREE, 10 IN., REMOVE

0018 202-02255 17.000 EACH 525.00000 8925.00 350.00000 5950.00 295.00000 5015.00

TREE, 18 IN., REMOVE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/07
PAGE : 181 -3
TABULATION OF BIDS

ROUTE : 66
CALL ORDER : 181 CONTRACT ID : R -28055-A COUNTIES : POSEY
LETTING DATE : 08/22/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 1 ) 35-0626844 IC 2 ) 35-1139301 1C 3 ) 35-2040801
|J.H. RUDOLPH & COMPANY IE & B PAVING INC | GOHMANN ASPHALT & CONSTR., IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0019 202-02260 9.000 EACH | 1010.00000 9090.00] 350.00000 3150.00] 1010.00000 9090.00
TREE, 30 IN., REMOVE | | |
0020 202-02265 3.000 EACH | 1980.00000 5940.00| 355.00000 1065.00] 1550.00000 4650.00
TREE, 48 IN., REMOVE I I |
0021 202-02271 11.000 EACH | 285.00000 3135.00] 1060.00000 11660.00] 450.00000 4950.00
HEADWALL, REMOVE | | |
0022 202-02272 500.000 LFT | 8.00000 4000.00]| 11.90000 5950.00]| 10.00000 5000.00
PAVED SIDE DITCH, REMOVE I | |
0023 202-04089 244.000 EACH | 58.00000 14152.00] 52.87000 12900. 28] 36.00000 8784.00
SIGN, SHEET, REMOVE I I |
0024 202-91922 10.000 EACH | 198.00000 1980.00] 350.00000 3500.00] 250.00000 2500.00
STUMP, REMOVE I | |
0025 202-93741 60.000 EACH | 198.00000 11880.00] 180.00000 10800.00] 180.00000 10800.00
GUARD RAIL END TREATMENT, REMOVE I I |
0026 203-02000 3210.000 CYS | 29.00000 93090.00] 23.80000 76398.00] 40.00000 128400.00
EXCAVATION, COMMON I | |
0027 203-08607 73920.000 LFT | 1.12000 82790.40] 2.00000 147840.00] 2.80000 206976.00
LINEAR GRADING I I |
0028 205-06931 14.000 TON | 180.00000 2520.00] 59_00000 826.00] 230.00000 3220.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP | | |
0029 205-06933 15.000 EACH | 93.00000 1395.00] 85.00000 1275.00] 85.00000 1275.00
TEMPORARY DITCH INLET PROTECTION | | |
0030 205-06937 5980.000 LFT | 1.40000 8372.00] 1.30000 7774.00] 3.25000 19435.00
TEMPORARY SILT FENCE I I |
0031 211-07454 229.000 CYS | 40.00000 9160.00] 43.00000 9847.00] 32.00000 7328.00
STRUCTURE BACKFILL | | |
0032 303-01180 5343.000 TON | 37.00000 197691.00] 8.00000 42744 .00 30.00000 160290.00
COMPACTED AGGREGATE, NO. 53 I | |
0033 303-07449 770.000 TON | 58.00000 44660.00] 32.40000 24948_00] 30.00000 23100.00
COMPACTED AGGREGATE, NO. 73 | | |
0034 304-07490 700.000 TON | 98.00000 68600.00] 166.00000 116200.00] 110.00000 77000.00
HMA PATCHING, TYPE B I | |
0035 306-08033 182845.000 SYS | 0.30000 54853.50] 0.58000 106050.10] 0.60000 109707.00
MILLING, ASPHALT, 1 IN. I I |
0036 306-08034 403.000 SYS | 1.00000 403.00] 1.26000 507.78] 2.50000 1007.50
MILLING, ASPHALT, 1 1/2 IN. I | |
0037 306-08043 6794.000 SYS | 0.70000 4755.80]| 0.54000 3668.76] 1.75000 11889.50
MILLING, TRANSITION I I |
0038 306-08432 2346.000 SYS | 5.00000 11730.00] 4.33000 10158.18] 3.30000 7741.80
| | |

MILLING, APPROACH



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/07
PAGE : 181 -4
TABULATION OF BIDS

GUARDRAIL TRANSITION VH, 12 FT. 6 IN.
SPACING

ROUTE : 66
CALL ORDER : 181 CONTRACT ID : R -28055-A COUNTIES : POSEY
LETTING DATE : 08/22/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 1 ) 35-0626844 IC 2 ) 35-1139301 1C 3 ) 35-2040801
|J.H. RUDOLPH & COMPANY IE & B PAVING INC | GOHMANN ASPHALT & CONSTR., IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0039 401-06264 LUMP | 600000000 6000.00] 7500.00000 7500.00]  12000.00000 12000.00
PROFILOGRAPH, HMA | | |
0040 401-07327 19950.000 TON | 52.00000 1037400.00]| 54 _00000 1077300.00] 55_00000 1097250.00
QC/QA-HMA, 2, 70, SURFACE, 9.5 mm I | |
0041 401-07397 33300.000 TON | 4600000 1531800.00] 4700000 1565100.00] 47.00000 1565100.00
QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm | | |
0042 402-07451 10625.000 TON | 49_00000 520625.00| 52_00000 552500.00] 4400000 467500.00
HMA WEDGE AND LEVEL, TYPE B I | |
0043 406-05520 128.000 TON | 325.00000 41600.00] 300.50000 38464.00] 315.00000 40320.00
ASPHALT FOR TACK COAT I I |
0044 601-01625 1.000 EACH | 1625.00000 1625.00] 1625_00000 1625.00] 1625_00000 1625.00
GUARDRAIL CONNECTOR SYSTEM, W BEAM, I | |
CURVED, 1 I I |
0045 601-01700 11.000 EACH | 2130.00000 23430.00] 2130.00000 23430.00] 2130.00000 23430.00
GUARDRAIL TERMINAL SYSTEM, W BEAM, I I |
CURVED, 1 I | |
0046 601-01740 6.000 EACH | 2275.00000 13650.00] 2275.00000 13650.00] 2275.00000 13650.00
GUARDRAIL TERMINAL SYSTEM, W BEAM, I I |
CURVED, 4 I | |
0047 601-05071 1.000 EACH | 251500000 2515_00] 2515.00000 2515.00] 2515.00000 2515.00
GUARDRAIL TERMINAL SYSTEM, W-BEAM, | | |
CURVED, 7 | | |
0048 601-06035 11802.000 LFT | 8.25000 97366.50] 8.25000 97366.50] 8.25000 97366.50
GUARDRAIL, RESET I I |
0049 601-06037 1.000 EACH | 900.00000 900.00] 900.00000 900.00] 900.00000 900.00
GUARDRAIL END TREATMENT, 1 | | |
0050 601-06038 5.000 EACH | 2775.00000 13875.00] 2775.00000 13875.00] 2775.00000 13875.00
GUARDRAIL END TREATMENT, 11 I I |
0051 601-91147 5.000 EACH | 1600.00000 8000.00] 1600.00000 8000.00] 1600.00000 8000.00
GUARDRAIL END TREATMENT, RESET | | |
0052 601-94689 55.000 EACH | 2750.00000 151250.00] 2750.00000 151250.00] 3475.00000 191125.00
GUARDRAIL END TREATMENT, OS I | |
0053 601-99105 1025.000 LFT | 19.55000 20038.75] 19.55000 20038.75] 19.55000 20038.75
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0054 601-99132 34.000 EACH | 75.00000 2550.00] 75.00000 2550.00] 75.00000 2550.00
GUARDRAIL TRANSITION, VH, 6 FT. 3 IN. | | |
SPACING I I |
0055 601-99133 36.000 EACH | 60.00000 2160.00] 60.00000 2160.00] 60.00000 2160.00
I | |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/07
PAGE : 181 -5
TABULATION OF BIDS

ROUTE : 66
CALL ORDER : 181 CONTRACT ID : R -28055-A COUNTIES : POSEY
LETTING DATE : 08/22/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 1 ) 35-0626844 IC 2 ) 35-1139301 1C 3 ) 35-2040801
|J.H. RUDOLPH & COMPANY IE & B PAVING INC | GOHMANN ASPHALT & CONSTR., IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0056 605-09176 14.000 LFT | 183.00000 2562.00] 98.00000 1372.00] 200.00000 2800.00
CURB TURNOUT, CONCRETE | | |
0057 610-07487 3490.000 TON | 85.00000 296650.00| 81.00000 282690.00] 76.00000 265240.00
HMA FOR APPROACHES, TYPE B I I I
0058 611-02825 1.000 EACH | 345.00000 345.00] 345.00000 345.00] 400.00000 400.00
MAILBOX ASSEMBLY, TRIPLE | | |
0059 611-06497 75.000 EACH | 115.00000 8625.00]| 115.00000 8625.00]| 210.00000 15750.00
MAILBOX ASSEMBLY, SINGLE I | |
0060 611-06498 12.000 EACH | 230.00000 2760.00] 230.00000 2760.00] 290.00000 3480.00
MAILBOX ASSEMBLY, DOUBLE I I |
0061 616-02320 900.000 SYS | 3.80000 3420.00] 2.90000 2610.00] 2.00000 1800.00
GEOTEXTILES I | |
0062 616-06401 419.000 TON | 26.00000 10894.00] 41.20000 17262.80] 40.00000 16760.00
RIPRAP, DUMPED I I |
0063 616-06405 300.000 TON | 31.00000 9300.00] 41.20000 12360.00] 4500000 13500.00
RIPRAP, REVETMENT I | |
0064 616-06451 351.000 TON | 40.00000 14040.00] 48.50000 17023.50] 42.00000 14742.00
RIPRAP, UNIFORM I I |
0065 616-94213 380.000 SYS | 33.00000 12540.00] 72.50000 27550.00] 20.00000 7600.00
RIPRAP, GROUTED I | |
0066 616-95754 60.000 LFT | 10.00000 600.00]| 7.00000 420.00] 13.00000 780.00
PAVED SIDE DITCH, BREAK | | |
0068 621-01004 2.000 EACH | 690.00000 1380.00] 690.00000 1380.00] 690.00000 1380.00
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0069 621-06545 0.600 TON | 700.00000 420.00] 700.00000 420.00] 700.00000 420.00
FERTILIZER | | |
0070 621-06553 169.000 LBS | 3.90000 659.10] 3.90000 659.10] 3.90000 659.10
SEED MIXTURE, R I I |
0071 621-06557 75.000 LBS | 2.55000 191.25] 2.55000 191.25] 2.55000 191.25
SEED MIXTURE, T | I |
0072 621-06565 3.000 TON | 540.00000 1620.00] 540.00000 1620.00] 540.00000 1620.00
MULCHING MATERIAL I I |
0073 621-06574 3690.000 SYS | 6.75000 24907.50] 2.70000 9963.00]| 2.70000 9963.00
SODDING I I |
0074 621-06575 6175.000 SYS | 7.00000 43225_00] 2.70000 16672.50] 2.70000 16672.50
SODDING, NURSERY I I |
0076 711-91996 LUMP | 8000.00000 8000.00]| 9350.00000 9350.00] 6000.00000 6000.00
I I |

REPAIR EXISTING STRUCTURE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/07
PAGE : 181 -6
TABULATION OF BIDS

ROUTE : 66
CALL ORDER : 181 CONTRACT ID : R -28055-A COUNTIES : POSEY
LETTING DATE : 08/22/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 1 ) 35-0626844 IC 2 ) 35-1139301 1C 3 ) 35-2040801
|J.H. RUDOLPH & COMPANY IE & B PAVING INC | GOHMANN ASPHALT & CONSTR., IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0077 715-01662 1515.000 LFT | 3.25000 4923.75] 26.72000 40480.80] 30.00000 45450.00
PIPE CLEANING, 12 IN. TO 48 IN. DIA. | | |
0078 715-01663 106.000 LFT | 3.25000 344 50| 31.12000 3298.72| 150.00000 15900.00
PIPE CLEANING, ABOVE 48 IN. DIA. I I |
0079 715-02628 82.000 EACH | 950.00000 77900.00] 840.00000 68880.00] 800.00000 65600.00
SAFETY METAL END SECTION, 6:1, 15 IN. | | |
0080 715-02629 15.000 EACH | 1000.00000 15000.00] 1035.00000 15525.00] 1000.00000 15000.00
SAFETY METAL END SECTION, 6:1, 18 IN. | | |
0081 715-02630 9.000 EACH | 1300.00000 11700.00] 141500000 12735.00] 1300.00000 11700.00
SAFETY METAL END SECTION, 6:1, 24 IN. | I |
0082 715-05118 604.000 LFT | 33.00000 19932.00] 32.50000 19630.00] 30.00000 18120.00
PIPE, TYPE 1, CIRCULAR, 12 IN. I | |
0083 715-05119 2436.000 LFT | 36.00000 87696.00] 37.50000 91350.00] 32.00000 77952.00
PIPE, TYPE 1, CIRCULAR, 15 IN. I I |
0084 715-05121 271.000 LFT | 45_00000 12195.00] 40.50000 10975.50] 38.00000 10298.00
PIPE, TYPE 1, CIRCULAR, 18 IN. I | |
0085 715-05123 30.000 LFT | 97.00000 2910.00] 58.00000 1740.00] 50.00000 1500.00
PIPE, TYPE 1, CIRCULAR, 24 IN. I I |
0086 715-05149 794.000 LFT | 31.00000 24614.00] 32.50000 25805.00] 30.00000 23820.00
PIPE, TYPE 2, CIRCULAR, 12 IN. I | |
0087 715-05151 1082.000 LFT | 36.00000 38952.00] 37.50000 40575.00]| 32.00000 34624.00
PIPE, TYPE 2, CIRCULAR, 15 IN. | | |
0088 715-05154 4.000 LFT | 168.00000 672.00] 104.00000 416.00] 50.00000 200.00
PIPE, TYPE 2, CIRCULAR, 24 IN. I I |
0089 715-05168 481.000 LFT | 41.00000 19721.00] 32.50000 15632.50] 30.00000 14430.00
PIPE, TYPE 3, CIRCULAR, 12 IN. | | |
0090 715-05169 450.000 LFT | 43.00000 19350.00] 37.50000 16875.00] 32.00000 14400.00
PIPE, TYPE 3, CIRCULAR, 15 IN. I | |
0091 715-05171 73.000 LFT | 45_00000 3285.00] 40.50000 2956.50] 38.00000 2774.00
PIPE, TYPE 3, CIRCULAR, 18 IN. | | |
0092 715-05173 36.000 LFT | 56.00000 2016.00] 58_00000 2088.00]| 50.00000 1800.00
PIPE, TYPE 3, CIRCULAR, 24 IN. I | |
0093 715-46000 75.000 EACH | 440.00000 33000.00] 320.00000 24000.00] 500.00000 37500.00
PIPE END SECTION, 12 IN. I I |
0094 715-46005 2.000 EACH | 459.00000 918.00] 370.00000 740.00] 525.00000 1050.00
PIPE END SECTION, 15 IN. I | |
0095 715-46010 2.000 EACH | 491.00000 982.00] 440.00000 880.00] 550.00000 1100.00
PIPE END SECTION, 18 IN. I I |
0096 715-46020 3.000 EACH | 525.00000 1575.00] 520.00000 1560.00] 670.00000 2010.00
| | |

PIPE END SECTION, 24 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/07
PAGE : 181 -7
TABULATION OF BIDS

ROUTE : 66
CALL ORDER : 181 CONTRACT ID : R -28055-A COUNTIES : POSEY
LETTING DATE : 08/22/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 1 ) 35-0626844 IC 2 ) 35-1139301 1C 3 ) 35-2040801
|J.H. RUDOLPH & COMPANY IE & B PAVING INC | GOHMANN ASPHALT & CONSTR., IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0097 715-90325 2.000 EACH | 365.00000 730.00] 320.00000 640.00] 250.00000 500.00
PIPE END SECTION, 10 IN. | | |
0098 715-96273 LUMP | 1700.00000 1700.00] 5895.00000 5895.00| 3400.00000 3400.00
HEADWALL, RECONSTRUCT I | |
0099 720-01894 2.000 EACH | 625.00000 1250.00] 515.00000 1030.00] 825.00000 1650.00
CASTING, FURNISH AND ADJUST TO GRADE | | |
0100 720-44000 1.000 EACH | 430.00000 430.00] 275.00000 275.00] 500.00000 500.00
CASTING, ADJUST TO GRADE I | |
0101 720-44296 1.000 EACH | 850.00000 850.00] 475.00000 475.00] 1100.00000 1100.00
CAP INLET I I |
0102 720-45265 4.000 EACH | 1200.00000 4800.00] 1850.00000 7400.00] 1000.00000 4000.00
PIPE CATCH BASIN, 15 IN. I | |
0103 720-45270 8.000 EACH | 1250.00000 10000.00] 2070.00000 16560.00] 1050.00000 8400.00
PIPE CATCH BASIN, 18 IN. I I |
0104 720-45400 1.000 EACH | 2800.00000 2800.00] 2710.00000 2710.00] 3600.00000 3600.00
MANHOLE, A4 I | |
0105 720-94840 2.000 EACH | 372.00000 744.00] 210.00000 420.00] 300.00000 600.00
CASTING, ADJUST TO GRADE, WATER VALVE | I |
0106 725-06857 110.000 LFT | 150.00000 16500.00] 118.71000 13058.10] 101.00000 11110.00
PIPE LINER, THERMOPLASTIC, 24 IN. I | |
0107 725-06858 58.000 LFT | 230.00000 13340.00] 165.19000 9581.02| 154.00000 8932.00
PIPE LINER, THERMOPLASTIC, 36 IN. | | |
0108 801-03290 4.000 EACH | 325.00000 1300.00] 295.00000 1180.00] 295.00000 1180.00
CONSTRUCTION SIGN, C I | |
0109 801-06203 23050.000 LFT | 0.51000 11755.50] 0.45000 10372.50] 0.30000 6915.00
TEMPORARY PAVEMENT MARKING, 4 IN. | | |
0110 801-06207 7690.000 LFT | 1.54000 11842.60] 1.65000 12688.50] 1.25000 9612.50
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0111 801-06640 45.000 EACH | 160.00000 7200.00] 145.00000 6525.00]| 145.00000 6525.00
CONSTRUCTION SIGN, A | I |
0112 801-06775 LUMP | 124000.00000 124000.00] 182979.21000 182979.21] 253000.00000 253000.00
MAINTAINING TRAFFIC I I |
0113 802-05701 2120.000 LFT | 11.20000 23744.00] 11.20000 23744 .00 1455000 30846.00
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I |
BASE I | |
0114 802-05702 395.000 LFT | 10.76000 4250.20] 10.76000 4250.20] 8.80000 3476.00
SIGN POST, SQUARE, 2, REINFORCED ANCHOR | I |
BASE I I |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/07
PAGE : 181 -8
TABULATION OF BIDS

ROUTE : 66
CALL ORDER : 181 CONTRACT ID : R -28055-A COUNTIES : POSEY
LETTING DATE : 08/22/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 1 ) 35-0626844 IC 2 ) 35-1139301 1C 3 ) 35-2040801
|J.H. RUDOLPH & COMPANY IE & B PAVING INC | GOHMANN ASPHALT & CONSTR., IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0115 802-07057 101.500 SFT | 39.25000 3983.88] 39.25000 3983.88] 50.00000 5075.00
SIGN, PANEL, WITH LEGEND | | |
0116 802-76025 960.000 SFT | 17.90000 17184.00] 17.90000 17184.00] 2400000 23040.00
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.080 IN. THICKNESS I I |
0117 802-76035 456.100 SFT | 19.90000 9076.39] 19.90000 9076.39]| 22.70000 10353.47
SIGN, SHEET, ENCAPSULATED LENS WITH | I |
LEGEND, 0.100 IN. THICKNESS I I |
0118 802-76045 114.300 SFT | 21.90000 2503.17] 21.90000 2503.17] 22.60000 2583.18
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.125 IN. THICKNESS I I |
0119 804-76350 27.000 EACH | 102.24000 2760.48] 102.24000 2760.48] 29.00000 783.00
DELINEATOR WITH POST, D3, 3 IN. DIA. I I |
0120 808-06703 136791.000 LFT | 0.26000 3556566 0.26000 3556566 0.26000 3556566
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0121 808-06705 330.000 LFT | 2.00000 660.00] 2.00000 660.00] 2.00000 660.00
LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN | I |
0122 808-06726 172.000 LFT | 10.00000 1720.00] 10.00000 1720.00] 10.00000 1720.00
TRANSVERSE MARKINGS, PAINT, STOP LINE, | | |
24 IN. I | |
0123 808-75240 8050.000 LFT | 0.40000 3220.00] 0.40000 3220.00] 0.40000 3220.00
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | | |
IN. I | |
0124 808-75245 97232.000 LFT | 0.26000 25280.32] 0.26000 25280.32] 0.26000 25280.32
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. | | |
0125 808-75260 105.000 LFT | 5.00000 525.00] 5.00000 525.00] 5.00000 525.00
TRANSVERSE MARKINGS, THERMOPLASTIC, I | |
SOLID, WHITE, CROSSHATCH LINE, 12 IN. | I |
0126 808-75996 1535.000 EACH | 5.10000 7828.50] 5.55000 8519.25| 3.50000 5372.50
SNOWPLOWABLE RAISED PAVEMENT MARKER, | I |
REMOVE I | |
0127 808-75998 1665.000 EACH | 13.50000 22477.50] 14.95000 24891.75] 14.95000 24891.75
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
0128 201-52370 LUMP |  28500.00000 28500.00]  42000.00000 42000.00]  30000.00000 30000.00
CLEARING RIGHT OF WAY I | |
0129 611-95023 3.000 EACH | 150.00000 450.00] 150.00000 450.00] 270.00000 810.00
MAILBOX ASSEMBLY, RESET I I |
0130 616-02281 10.000 CYS | 170.00000 1700.00] 47200000 4720.00] 440.00000 4400.00
GROUT FOR RIPRAP I | |
SECTION TOTALS I $ 5,764,418_25| $ 5,905,400.00] $ 6,121,000.00
—————————————————————————————————————————— -
|

CONTRACT TOTALS $ 5,764,418._25] $ 5,905,400.00] $ 6,121,000.00




CALL ORDER
LETTING DATE

183
08/22/07 10:00 AM

CONTRACT DESCRIPTION :

SET-ASIDE :

INDIANA

CONTRACT
DISTRICT

CONTRACT TIME :

RURAL

1D

DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
R -28402-B

66
05/02/09 COMPLETION DATE

RANK VENDOR NO./NAME

FEUTZ CONTRACTORS, INC.

1 37-0797609
2 35-1875662

CRIDER & CRIDER,

INC.

DATE : 09/12/07
PAGE : 183 -1
COUNTIES : SULLIVAN
PROJECT(S) : 7977003
TOTAL % OVER
BID LOW BID
$ 4,624,370.38 100.0000%

$ 4,730,000.00 102.2842%



CALL ORDER : 183
LETTING DATE : 08/22/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -28402-B

: VINCENNES DISTRICT

DATE : 09/12/07
PAGE : 183 -2

ROUTE : SECTION STREET

COUNTIES : SULLIVAN

LINE NO /7 ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001  ASPHALT RESURFACE

0001 105-06845 LUMP
CONSTRUCTION ENGINEERING

0002 105-06899 2.000 EACH
RADIO

0003 105-07040 24.000 MOS
FIELD OFFICE, C

0004 105-08520 1.000 EACH
CELLULAR TELEPHONE/RADIO

0005 105-08521 24.000 MOS
CELLULAR TELEPHONE/RADIO SERVICE

0006 105-08523 48.000 MOS
RADIO SERVICE

0007 105-08524 1.000 DOL
CELLULAR TELEPHONE/RADIO, ADDITIONAL
MINUTES

0008 105-09198 48.000 MOS
LAPTOP COMPUTER SYSTEM

0009 105-09199 24.000 MOS
FIELD OFFICE INTERNET SERVICE

0010 109-08359 1.000 DOL
LIQUIDATED DAMAGES

0011 109-08360 1.000 DOL
CONTRACT LIENS

0012 109-08440 1.000 DOL
QUALITY ADJUSTMENTS, HMA

0013 109-08443 1.000 DOL

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0014 109-08444 1.000 DOL
QUALITY ADJUSTMENTS, FAILED MATERIALS
0015 110-01001 LUMP
MOBILIZATION AND DEMOBILIZATION

0016 201-52370 LUMP
CLEARING RIGHT OF WAY

0017 202-02240 1826.000 m2

PAVEMENT REMOVAL

|
|
I
|
+

( 1 ) 37-0797609
FEUTZ CONTRACTORS,

UNIT PRICE

59000.

455.

1400.

455.

69.

69.

200.

100.

1.

200000.

48000.

14.

00000

00000

00000

00000

00000

00000

-00000

00000

00000

.00000

.00000

.00000

.00000

00000

00000

00000

00000

| 2 ) 35-1875662 1C )

INC. ICRIDER & CRIDER, INC. |
| |

AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT

____________________________ e

| |
59000.00]  60000.00000 60000.00]
| |
910.00] 170.00000 340.00]
| |
33600.00] 2000.00000 48000.00]
| |
455.00] 200.00000 200.00]
| |
1656.00] 150.00000 3600.00]
| |
3312.00] 62.00000 2976.00]
| |
1.00] 1.00000 1.00]
| |
| |
9600.00] 100.00000 4800.00]
| |
2400.00] 120.00000 2880.00]|
| |
1.00] 1.00000 1.00]
| |
1.00] 1.00000 1.00]
| |
1.00] 1.00000 1.00]
| |
1.00] 1.00000 1.00]
| |
| |
1.00] 1.00000 1.00]
| |
200000.00| 228571.00000 228571.00]
| |
48000.00]  47000.00000 47000.00]
| |
25564.00] 16.00000 29216.00]
| |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/07
PAGE : 183 -3
TABULATION OF BIDS
ROUTE : SECTION STREET
CALL ORDER : 183 CONTRACT ID : R -28402-B COUNTIES : SULLIVAN
LETTING DATE : 08/22/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 1 ) 37-0797609 IC 2 ) 35-1875662 1C )
|FEUTZ CONTRACTORS, INC. ICRIDER & CRIDER, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0018 202-02279 199.900 m | 23.00000 4597.70] 16.00000 3198.40]
CURB AND GUTTER, REMOVE | | |
0019 202-06580 177.500 m3 | 200.00000 35500.00] 200.00000 35500.00]
CONTAMINATED SOIL, REMOVE I I |
0020 202-52710 233.000 m2 | 15.00000 3495.00] 8.00000 1864.00]
SIDEWALK, CONCRETE, REMOVE | | |
0021 203-02000 4921.000 m3 | 4400000 216524 .00 47 .00000 231287.00]
EXCAVATION, COMMON I I |
0022 205-03371 94.500 m3 | 10.00000 945.00] 17.00000 1606.50]
SEDIMENT REMOVE I I |
0023 205-06931 4.400 Mg | 4400000 193.60] 50.00000 220.00]
TEMPORARY CHECK DAM, REVETMENT RIPRAP | | |
0024 205-06933 44.000 EACH | 135.00000 5940.00]| 210.00000 9240.00]
TEMPORARY DITCH INLET PROTECTION I I |
0025 207-08268 9096.400 m2 | 18.50000 168283.40] 18.00000 163735.20]
SUBGRADE TREATMENT, TYPE IV I | |
0026 211-07454 5070.900 m3 | 27.00000 136914.30] 25.00000 126772.50]
STRUCTURE BACKFILL I I |
0027 213-08058 558.600 m3 | 110.00000 61446.00] 90.00000 50274.00]
FLOWABLE BACKFILL I | |
0028 301-07448 1290.300 Mg | 22.00000 28386.60] 25.00000 32257.50]
COMPACTED AGGREGATE, NO. 53, BASE | | |
0029 304-07493 876.600 Mg | 102 .45000 89807.67] 120.00000 105192.00]
WIDENING WITH HMA, TYPE B I I |
0030 306-08034 12915.500 m2 | 2.20000 28414.10] 3.25000 41975.38]
MILLING, ASPHALT, 38 mm | | |
0031 306-08432 884.000 m2 | 4.70000 4154 .80 6.50000 5746.00]|
MILLING, APPROACH I | |
0032 401-07327 1635.200 Mg | 101.30000 165645.76| 105.00000 171696.00]
QC/QA-HMA, 2, 70, SURFACE, 9.5 MM | | |
0033 401-07397 2385.900 Mg | 90.70000 216401.13| 90.00000 214731.00]
QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm | | |
0034 401-07423 3461.200 Mg | 89.40000 309431.28] 90.00000 311508.00]
QC/QA-HMA, 2, 64, BASE, 19.0 mm I I |
0035 401-08333 1538.600 Mg | 88.00000 135396.80]| 90.00000 138474.00]
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 | I |
mm | | |
0036 402-07433 39.700 Mg | 175.00000 6947.50] 178.00000 7066.60]|
I I |

HMA SURFACE, TYPE B



CALL ORDER : 183

LETTING DATE : 08/22/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -28402-B

: VINCENNES DISTRICT

DATE : 09/12/07
PAGE : 183 -4

ROUTE : SECTION STREET
COUNTIES : SULLIVAN

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0037 402-07453 1472.300
HMA FOR TEMPORARY PAVEMENT

0038 406-05520 12.800
ASPHALT FOR TACK COAT

0039 604-07894 4.810
CURB RAMP, CONCRETE, A

0040 604-07900 31.900
CURB RAMP, CONCRETE, F

0041 604-07901 3.700
CURB RAMP, CONCRETE, G

0042 604-07902 13.400
CURB RAMP, CONCRETE, H

0043 604-44251 1.600
STEPS, CONCRETE

0044 604-91531 1801.200
SIDEWALK, CONCRETE, 100 mm

0045 605-06125 70.200
CURB, CONCRETE, MODIFIED

0046 605-06140 3468.200
CURB AND GUTTER, CONCRETE

0047 610-07486 87.600
HMA FOR APPROACHES, TYPE A

0048 610-07487 532.800
HMA FOR APPROACHES, TYPE B

0049 610-07712 2909.300
PCCP FOR APPROACHES, 150 mm

0050 611-06497 15.000
MAILBOX ASSEMBLY, SINGLE

0051 611-06498 3.000
MAILBOX ASSEMBLY, DOUBLE

0052 615-06505 10.000
MONUMENT, B

0053 615-06527 4.000
MONUMENT, SECTION CORNER

0054 616-02320 241.400
GEOTEXTILES

0055 616-06405 160.600
RIPRAP, REVETMENT

0056 621-01004 2.000

MOBILIZATION AND DEMOBILIZATION FOR

SEEDING

m2
m2
m2
m3

m2

Mg
Mg
m2
EACH
EACH
EACH
EACH
m2
Mg
EACH

|
|
|
I
+
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|

( 1 ) 37-0797609 |
FEUTZ CONTRACTORS, INC. |
|

UNIT PRICE

94.

609.

140.

95.

215.

190.

970.

41.

315.

41.

172.

110.

51.

187.

215.

243.

500.

00000

00000

00000

00000

00000

00000

70000

00000

00000

00000

00000

00000

00000

00000

.00000

.50000

-00000

2 ) 35-1875662 1C )
RIDER & CRIDER, INC. |
AMOUNT| UNIT PRICE AMOUNT: UNIT PRICE AMOUNT
________________ 138396.20] | 90.00000  1azsor.ool T
7795.20’ 590.00000 7552.oo=

673.40I 240.00000 1154.40}
3030.50I 210.00000 6699.00:

795.50I 220.00000 814.oo=
2546.00I 230.00000 3082.00:
1552.ool 2000.00000 3zoo.oo=

73849.20I 52.00000 93662.40:
22113.00I 228.00000 16005.60:
144623.94: 46.25000 160404.25:
15067.20I 200.00000 17520.oo=
58608.00: 130.00000 69264.00:
148374.30I 41.50000 120735.95}

2805.00: 170.00000 2550.oo=

645.00I 200.00000 eoo.ooi
2430.00I 600.00000 eooo.oo=
2ooo.ooI 425.00000 17oo.oo=

482.80I 3.50000 844.90:
6183.10I 27.00000 4336.20:
2160.00I 1500.00000 3ooo.oo=

| |
| |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/07
PAGE : 183 -5
TABULATION OF BIDS
ROUTE : SECTION STREET
CALL ORDER : 183 CONTRACT ID : R -28402-B COUNTIES : SULLIVAN
LETTING DATE : 08/22/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 1 ) 37-0797609 l 2 ) 35-1875662 1C )
|FEUTZ CONTRACTORS, INC. ICRIDER & CRIDER, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0057 621-06545 0.100 Mg | 2210.00000 221.00] 3000.00000 300.00]
FERTILIZER | | |
0058 621-06554 4.900 kg | 160.00000 784.00] 180.00000 882.00]
SEED MIXTURE, U I | |
0059 621-06557 61.400 kg | 2.00000 122.80] 2.20000 135.08]
SEED MIXTURE, T | | |
0060 621-06565 0.100 Mg | 660.00000 66.00] 1250.00000 125.00]
MULCHING MATERIAL I | |
0061 621-06567 128.700 KL | 2.20000 283.14] 13.50000 1737.45]
WATER I I |
0062 621-06575 7150.000 m2 | 5.20000 37180.00] 5.90000 42185.00]
SODDING, NURSERY I | |
0063 715-05024 63.800 m I 189.00000 12058.20] 185.00000 11803.00]
PIPE, TYPE 2, CIRCULAR, 900 mm I I |
0064 715-05048 1631.800 m I 25.40000 41447 72| 16.50000 26924 ._70]
PIPE, TYPE 4, CIRCULAR, 150 mm I | |
0065 715-05053 16.000 m I 64.00000 1024.00] 58.00000 928.00]
PIPE, UNDERDRAIN OUTLET, 150 mm I I |
0066 715-05149 1858.300 m I 102.00000 189546 .60 130.00000 241579.00]
PIPE, TYPE 2, CIRCULAR, 300 mm I I |
0067 715-05151 853.900 m | 114.00000 97344 .60 135.00000 115276.50]|
PIPE, TYPE 2, CIRCULAR, 375 mm | | |
0068 715-05152 78.600 m | 120.00000 9432.00]| 140.00000 11004.00]
PIPE, TYPE 2, CIRCULAR, 450 mm I | |
0069 715-05153 199.200 m I 128.00000 25497.60] 125.00000 24900.00]
PIPE, TYPE 2, CIRCULAR, 525 mm | | |
0070 715-05154 352.100 m | 135.00000 47533.50] 130.00000 45773.00]
PIPE, TYPE 2, CIRCULAR, 600 mm I | |
0071 715-05156 66.000 m I 180.00000 11880.00] 188.00000 12408.00]
PIPE, TYPE 2, CIRCULAR, 750 mm | | |
0072 715-05175 19.700 m | 200.00000 3940.00] 188.00000 3703.60]
PIPE, TYPE 3, CIRCULAR, 750 mm I I |
0073 715-05408 575.000 m I 137.00000 78775.00] 310.00000 178250.00]
PIPE, SANITARY SEWER, 200 mm I I |
0074 715-05409 360.000 m I 153.00000 55080.00] 380.00000 136800.00]
PIPE, SANITARY SEWER, 250 mm I | |
0075 715-05411 25.000 m I 300.00000 7500.00] 470.00000 11750.00]
PIPE, SANITARY SEWER, 300 mm I I |
0076 715-06692 410.000 m I 220.00000 90200.00] 160.00000 65600.00]
LATERAL , SANITARY SEWER I | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/07
PAGE : 183 -6
TABULATION OF BIDS
ROUTE : SECTION STREET
CALL ORDER : 183 CONTRACT ID : R -28402-B COUNTIES : SULLIVAN
LETTING DATE : 08/22/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 1 ) 37-0797609 IC 2 ) 35-1875662 1C )
|FEUTZ CONTRACTORS, INC. ICRIDER & CRIDER, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0077 715-06813 27.000 m | 89.00000 2403.00] 120.00000 3240.00]
PIPE, SANITARY SEWER, 50 mm FORCEMAIN | | |
(SDR-21) I | |
0078 715-08283 3277.700 m2 | 109.00000 357269.30] 70.00000 229439.00]
PCCP FOR STRUCTURE INSTALLATION I I |
0079 715-08305 961.100 Mg | 175.00000 168192.50] 14500000 139359.50]|
HMA FOR STRUCTURE INSTALLATION, TYPE B | I |
0080 715-46020 4.000 EACH | 730.00000 2920.00] 520.00000 2080.00]
PIPE END SECTION, 600 mm I I |
0081 715-46030 3.000 EACH | 810.00000 2430.00] 750.00000 2250.00]
PIPE END SECTION, 750 mm I I |
0082 715-46040 1.000 EACH | 900.00000 900.00] 1025.00000 1025.00]
PIPE END SECTION, 900 mm I I |
0083 718-06531 3.000 EACH | 500.00000 1500.00] 475.00000 1425_00]
OUTLET PROTECTOR, 3 I I |
0084 718-06532 1000.000 m I 5.40000 5400.00] 5.90000 5900.00]
VIDEO INSPECTION FOR UNDERDRAINS I I |
0085 718-52610 370.900 m3 | 43.00000 15948.70] 62.50000 23181.25]
AGGREGATE FOR UNDERDRAINS I | |
0086 718-99153 1895.300 m2 | 2.50000 4738.25] 1.60000 3032.48]
GEOTEXTILES FOR UNDERDRAIN | | |
0087 720-03194 12.000 EACH | 2635.00000 31620.00] 3200.00000 38400.00]
MANHOLE , SANITARY SEWER | | |
0088 720-44296 3.000 EACH | 105.00000 315.00] 800.00000 2400.00]
CAP INLET I I |
0089 720-45035 3.000 EACH | 1395.00000 4185.00]| 1150.00000 3450.00]
INLET, F7 | | |
0090 720-45075 7.000 EACH | 1790.00000 12530.00] 1570.00000 10990.00]
INLET, R13 I I |
0091 720-45275 21.000 EACH | 970.00000 20370.00] 900.00000 18900.00]
PIPE CATCH BASIN, 600 mm | I |
0092 720-45410 18.000 EACH | 2030.00000 36540.00] 1545_00000 27810.00]
MANHOLE, C4 I I |
0093 720-45415 1.000 EACH | 244500000 2445_00] 2200.00000 2200.00]
MANHOLE, D4 I I |
0094 720-90984 15.000 EACH | 2310.00000 34650.00] 1810.00000 27150.00]
MANHOLE, C2 I I |
0095 720-92025 2.000 EACH | 2720.00000 5440.00| 2500.00000 5000.00]|
I I |

MANHOLE, D2



CALL ORDER : 183

LETTING DATE : 08/22/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -28402-B

: VINCENNES DISTRICT

DATE : 09/12/07
PAGE : 183 -7

ROUTE : SECTION STREET
COUNTIES : SULLIVAN

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0096 720-93409 1.000
INLET, B15, MODIFIED

0097 720-93411 1.000
INLET, C15, MODIFIED

0098 720-94208 1.000
MANHOLE, C10

0099 720-98068 1.000
MANHOLE, E2

0100 720-98174 37.000
INLET, B15

0101 720-98555 62.000
INLET, C15

0102 732-07128 3510.100
VIDEO INSPECTION

0103 801-03290 4._.000
CONSTRUCTION SIGN, C

0104 801-04308 3.000
ROAD CLOSURE SIGN ASSEMBLY

0105 801-06207 5302.000
TEMPORARY PAVEMENT MARKING, REMOVABLE,
100 mm

0106 801-06625 25.000
DETOUR ROUTE MARKER ASSEMBLY

0107 801-06640 32.000
CONSTRUCTION SIGN, A

0108 801-06645 5.000

CONSTRUCTION SIGN, B
0109 801-06775
MAINTAINING TRAFFIC

EACH

EACH

EACH

m

EACH

EACH

m

EACH

EACH

EACH

LUMP

m

m

m

0110 801-07118 14.400
BARRICADE, 111-A

0111 801-07119 14.400
BARRICADE, 111-B

0112 802-05701 183.700
SIGN POST, SQUARE, 1, REINFORCED ANCHOR
BASE

0113 802-76025 26.100

SIGN, SHEET, ENCAPSULATED LENS WITH

LEGEND, 2.03 mm THICKNESS

m2

( 1 ) 37-0797609 |
FEUTZ CONTRACTORS, INC. |
|

UNIT PRICE

5225.

1865.

2075.

330.

130.

185.

49.

167500.

64.

64.

46.

200.

|
|
|
I
+
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
| 500.
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I

.00000

.00000

.00000

00000

00000

00000

.40000

00000

00000

.20000

00000

00000

00000

00000

00000

00000

00000

00000

2 ) 35-1875662 1C )

RIDER & CRIDER, INC. |
|

AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

____________________________ o

2075.00] 1870.00000 1870.00]
| |
2075.00] 1870.00000 1870.00]
| |
2225_00] 1750.00000 1750.00]
| |
5225_00] 2925.00000 2925.00]
| |
69005.00] 1830.00000 67710.00]
| |
128650.00]| 1830.00000 113460.00]
| |
18954.54] 5.90000 20709.59]
| |
1320.00] 400.00000 1600.00]
| |
1500.00] 545.00000 1635.00]
| |
16966.40] 3.50000 18557.00]
| |
| |
3250.00] 145.00000 3625.00]
| |
5920.00] 230.00000 7360.00]
| |
245.00] 80.00000 400.00]
| |
167500.00] 110309.21000 110309.21]
| |
921.60] 70.00000 1008.00]
I |
921.60] 70.00000 1008.00]
| |
8450.20] 50.00000 9185.00]|
| |
| |
5220.00] 230.00000 6003.00]
| |
I |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/07
PAGE : 183 -8
TABULATION OF BIDS
ROUTE : SECTION STREET

CALL ORDER : 183 CONTRACT ID : R -28402-B COUNTIES : SULLIVAN
LETTING DATE : 08/22/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
IC 1 ) 37-0797609 IC 2 ) 35-1875662 1C )
|FEUTZ CONTRACTORS, INC. |ICRIDER & CRIDER, INC. |
LINE NO /7 ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ -
0114 802-76045 6.300 m2 | 230.00000 1449.00] 260.00000 1638.00]
SIGN, SHEET ENCAPSULATED LENS WITH | | |
LEGEND, 3.18 mm THICKNESS | | |
0115 805-01842 8.000 EACH | 875.00000 7000.00] 1050.00000 8400.00]
HANDHOLE, SIGNAL | | |
0116 805-01879 1.000 EACH | 580.00000 580.00] 675.00000 675.00]
SIGNAL SERVICE, INSTALL | | |
0117 805-02152 8.000 EACH | 450.00000 3600.00] 530.00000 4240.00]
PEDESTRIAN SIGNAL HEAD WITH | | |
INTERNATIONAL SYMBOLS, 450mm | | |
0118 805-02855 4.000 EACH | 1190.00000 4760.00] 1410.00000 5640.00]
SIGNAL SUPPORT FOUNDATION, 750 mm X 750 | | |
mm X 1850 mm | | |
0119 805-06592 275.000 m | 59.00000 16225.00] 68.00000 18700.00]
CONDUIT, STEEL, GALVANIZED, 50mm | | |
0120 805-78100 1.000 EACH | 13300.00000 13300.00] 15600.00000 15600.00]
CONTROLLER AND CABINET, MENU DRIVEN, 8 | | |
PHASE | | |
0121 805-78205 6.000 EACH | 640.00000 3840.00] 750.00000 4500.00]
TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED | | |
AMBER, GREEN | | |
0122 805-78230 2.000 EACH | 940.00000 1880.00] 1100.00000 2200.00]
TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED | | |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | | |
0123 805-78370 8.000 EACH | 185.00000 1480.00] 215.00000 1720.00]
PEDESTRIAN PUSH BUTTON | | |
0124 805-78415 4.000 EACH | 1660.00000 6640.00] 1950.00000 7800.00]
SPAN, CATENARY, AND TETHER | | |
0125 805-78420 4.000 EACH | 315.00000 1260.00] 375.00000 1500.00]
DISCONNECT HANGER | | |
0126 805-78467 13.000 m | 7.00000 91.00] 8.45000 109.85]
SIGNAL CABLE, 3C 8GA. | | |
0127 805-78470 1300.000 m | 1.40000 1820.00] 1.70000 2210.00]
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. | | |
0128 805-78485 580.000 m | 5.50000 3190.00] 6.50000 3770.00]
SIGNAL CABLE, 5C 14CGA. | | |
0129 805-78490 640.000 m | 6.30000 4032.00] 7.50000 4800.00]
SIGNAL CABLE, 7C 14GA. | | |
0130 805-78510 440.000 m | 2.80000 1232.00] 3.30000 1452.00]
I I |

SIGNAL CABLE, 2C 16GA., SHIELDED



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/07
PAGE : 183 -9
TABULATION OF BIDS
ROUTE : SECTION STREET
CALL ORDER : 183 CONTRACT ID : R -28402-B COUNTIES : SULLIVAN
LETTING DATE : 08/22/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
IC 1 ) 37-0797609 | 2 ) 35-1875662 1C )
|FEUTZ CONTRACTORS, INC. |ICRIDER & CRIDER, INC. |
LINE NO /7 ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ -
0131 805-78785 9.000 EACH | 550.00000 4950.00] 650.00000 5850.00]
SIGNAL DETECTOR HOUSING | | |
0132 805-78795 430.000 m | 29.00000 12470.00] 34.00000 14620.00]
SAW CUT FOR ROADWAY LOOP AND SEALER | | ]
0133 805-78925 1.000 EACH | 970.00000 970.00] 1150.00000 1150.00]
CONTROLLER CABINET FOUNDATION, P1 | | |
0134 805-81032 4.000 EACH | 4400.00000 17600.00] 5000.00000 20000.00]
SIGNAL STRAIN POLE, STEEL, 9.2m | | |
0135 805-92504 9.000 EACH | 230.00000 2070.00] 275.00000 2475.00]
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | | |
0136 808-04298 2.000 EACH | 420.00000 840.00] 450.00000 900.00]
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, WORD (R X R) | | |
0137 808-06703 236.400 m | 1.20000 283.68] 1.30000 307.32]
LINE, THERMOPLASTIC, SOLID, WHITE, 100m | | |
0138 808-75240 204.400 m | 1.20000 245.28] 1.30000 265.72]
LINE, THERMOPLASTIC, BROKEN, YELLOW, | | |
100mm | | |
0139 808-75245 3982.900 m | 1.05000 4182.05] 1.30000 5177.77]
LINE, THERMOPLASTIC, SOLID, YELLOW, | | |
100mm | | |
0140 808-75297 83.500 m | 19.00000 1586.50] 20.00000 1670.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
STOP LINE, 600 mm | | |
0141 808-75300 116.800 m | 4.80000 560.64] 5.25000 613.20]
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
CROSSWALK LINE, 150 mm | | |
0142 808-75320 16.000 EACH | 75.00000 1200.00] 80.00000 1280.00]
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, LANE INDICATION ARROW | | |
0143 808-75325 16.000 EACH | 108.00000 1728.00] 115.00000 1840.00]
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, WORD (ONLY) | | |
0144 808-75998 235.000 EACH | 26.00000 6110.00] 30.00000 7050.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER | | |
SECTION TOTALS | $ 4,624,370.38] $ 4,730,000.00] $
—————————————————————————————————————————— e e e e e e e e e e
CONTRACT TOTALS | $ 4,624,370.38] $ 4,730,000.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/07

PAGE : 191 -1
VENDOR RANKING

CALL ORDER 191 CONTRACT ID : R -29035-A COUNTIES : HOWARD
LETTING DATE : 08/22/07 10:00 AM DISTRICT 63
CONTRACT TIME : 10/31/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 3234007
3234007
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1139301 E & B PAVING INC $ 2,390,060.34 100.0000%

2  35-1212938 ATLAS EXCAVATING INC $ 2,993,816.01 125.2611%



CALL ORDER 191
LETTING DATE : 08/22/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -29035-A

: GREENFIELD DISTRICT

ROUTE : 26
COUNTIES : HO

DATE : 09/12/07
PAGE : 191 -2

WARD

TEMPORARY DITCH INLET PROTECTION

IC 1 ) 35-1139301 IC 2 ) 35-1212938 1C )
IE & B PAVING INC |ATLAS EXCAVATING INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001 TRAFFIC SIGNALS MODERINIZATION
| | |
0001 105-06845 LUMP |  30670.00000 30670.00]  40000.00000 40000.00]
CONSTRUCTION ENGINEERING I I |
0002 105-07038 12.000 MOS | 2000.00000 24000.00] 3200.00000 38400.00]
FIELD OFFICE, A | I |
0003 105-09198 24.000 MOS | 312.50000 7500.00] 175.00000 4200.00]
LAPTOP COMPUTER SYSTEM I I |
0004 105-09199 12.000 MOS | 90.00000 1080.00] 100.00000 1200.00]
FIELD OFFICE INTERNET SERVICE I I |
0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES I I |
0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS I I |
0007 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA I I |
0008 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I | |
0009 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0010 109-08463 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
PROJECT ESTIMATE ADJUSTMENT I I I
0011 110-01001 LUMP | 119500.00000 119500.00] 150000.00000 150000.00]
MOBILIZATION AND DEMOBILIZATION | | |
0012 201-52370 LUMP |  20800.00000 20800.00]  20000.00000 20000.00]
CLEARING RIGHT OF WAY I I |
0013 202-02241 200.000 LFT | 7.00000 1400.00] 6.10000 1220.00]
GUARDRAIL, REMOVE | | |
0014 202-02278 808.000 LFT | 6.00000 4848.00| 1400000 11312.00]
CURB, CONCRETE, REMOVE I | |
0015 203-02000 45234.000 CYS | 9.80000 443293.20] 18.50000 836829.00]
EXCAVATION, COMMON I I |
0016 205-03371 60.000 CYS | 16.00000 960.00] 36.00000 2160.00]
SEDIMENT, REMOVE I | |
0017 205-06931 460.000 TON | 45_00000 20700.00] 80.00000 36800.00]
TEMPORARY CHECK DAM, REVETMENT RIPRAP | I |
0018 205-06933 1.000 EACH | 100.00000 100.00] 230.00000 230.00]
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/07
PAGE : 191 -3
TABULATION OF BIDS
ROUTE : 26
CALL ORDER  : 191 CONTRACT ID : R -29035-A COUNTIES : HOWARD
LETTING DATE : 08/22/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1139301 IC 2 ) 35-1212938 | )
IE & B PAVING INC |ATLAS EXCAVATING INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0019 205-06936 92.000 TON | 55.00000 5060.00] 80.00000 7360.00]
TEMPORARY SEDIMENT TRAP | | |
0020 205-06937 1112.000 LFT | 1.65000 1834.80]| 1.70000 1890.40]
TEMPORARY SILT FENCE I I |
0021 207-08263 26746.000 SYS | 5.50000 147103.00] 4.30000 115007.80]
SUBGRADE TREATMENT, TYPE IA | | |
0022 211-07454 767.000 CYS | 21.00000 16107.00] 36.00000 27612.00]
STRUCTURE BACKFILL I | |
0023 303-01180 5587.000 TON | 17.75000 99169.25| 20.00000 111740.00]
COMPACTED AGGREGATE, NO. 53 I I |
0024 303-08210 500.000 TON | 17.75000 8875.00]| 30.00000 15000.00]
COMPACTED AGGREGATE NO. 53, TEMPORARY | | |
FOR DRIVEWAYS I I |
0025 306-08034 7900.000 SYS | 2.50000 19750.00] 1.00000 7900.00]
MILLING, ASPHALT, 1 1/2 IN. I I |
0026 401-07320 650.000 TON | 55_00000 35750.00] 56.00000 36400.00]
QC/QA-HMA, 1, 64, SURFACE, 9.5 mm I I |
0027 401-07334 2102.000 TON | 65.00000 136630.00]| 66.00000 138732.00]
QC/QA-HMA, 3, 76, SURFACE, 9.5 mm I | |
0028 401-07403 3487.000 TON | 43_.50000 151684 .50] 44 50000 155171.50]
QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm | | |
0029 401-07406 1950.000 TON | 43_.50000 84825.00] 4450000 86775.00]
QC/QA-HMA, 1, 64, BASE, 25.0 mm | | |
0030 401-07408 2519.000 TON | 43_.50000 109576.50] 44 50000 112095.50]
QC/QA-HMA, 3, 64, BASE, 25.0 mm I I |
0031 401-07424 4888.000 TON | 43_.50000 212628.00]| 44 50000 217516.00]
QC/QA-HMA, 3, 64, BASE, 19.0 mm | | |
0032 401-08333 2423.000 TON | 43_.50000 105400.50] 44 50000 107823.50]
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 | I |
mm | | |
0033 406-05520 22.900 TON | 300.00000 6870.00] 310.00000 7099.00]
ASPHALT FOR TACK COAT I I |
0034 601-01740 1.000 EACH | 190000000 1900.00] 2600.00000 2600.00]
GUARDRAIL TERMINAL SYSTEM, W BEAM, I I |
CURVED, 4 I I |
0035 601-01867 2.000 EACH | 2100.00000 4200.00] 2400.00000 4800.00]
GUARDRAIL TRANSITION, TGB RETROFIT I I |
0036 601-94689 1.000 EACH | 2800.00000 2800.00] 2800.00000 2800.00]
I I |

GUARDRAIL END TREATMENT, OS



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/07
PAGE : 191 -4
TABULATION OF BIDS
ROUTE : 26
CALL ORDER  : 191 CONTRACT ID : R -29035-A COUNTIES : HOWARD
LETTING DATE : 08/22/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1139301 IC 2 ) 35-1212938 | )
IE & B PAVING INC |ATLAS EXCAVATING INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0037 601-99105 200.000 LFT | 23.00000 4600.00] 18.00000 3600.00]
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | | |
0038 605-06120 74.000 LFT | 33.00000 2442 00| 70.00000 5180.00]
CURB, CONCRETE I I |
0039 605-97937 360.000 LFT | 26.00000 9360.00] 4600000 16560.00]
CURB AND GUTTER, CONCRETE, ROLL | | |
0040 607-06370 1021.000 LFT | 68.90000 70346.90| 61.00000 62281.00]
PAVED SIDE DITCH, H I | |
0041 610-07487 366.000 TON | 98.00000 35868.00] 110.00000 40260.00]
HMA FOR APPROACHES, TYPE B I I |
0042 611-06497 2.000 EACH | 215.00000 430.00] 169.00000 338.00]
MAILBOX ASSEMBLY, SINGLE | | |
0043 615-06490 44.000 EACH | 155.00000 6820.00] 132.00000 5808.00]|
RIGHT OF WAY MARKER I I |
0044 616-02320 71.000 SYS | 4.00000 284.00] 4.00000 284.00]
GEOTEXTILES I | |
0045 616-05688 52.000 TON | 95.00000 4940.00] 70.00000 3640.00]
RIPRAP, CLASS 1 I I |
0046 621-01004 10.000 EACH | 275.00000 2750.00] 300.00000 3000.00]
MOBILIZATION AND DEMOBILIZATION FOR I | |
SEEDING | | |
0047 621-06545 2.000 TON | 200.00000 400.00] 210.00000 420.00]
FERTILIZER | | |
0048 621-06553 867.000 LBS | 1.35000 1170.45] 1.50000 1300.50]
SEED MIXTURE, R I I |
0049 621-06557 450.000 LBS | 4.60000 2070.00] 4.75000 2137.50]
SEED MIXTURE, T | | |
0050 621-06565 2.000 TON | 790.00000 1580.00] 800.00000 1600.00]
MULCHING MATERIAL I I |
0051 621-06567 117.000 KGAL | 5.00000 585.00] 5.25000 614.25]
WATER | I |
0052 621-06575 29342.000 SYS | 3.50000 102697.00] 2.70000 79223_40]
SODDING, NURSERY I I |
0053 715-02397 2.000 EACH | 2500.00000 5000.00]| 3600.00000 7200.00]
SAFETY METAL END SECTION, 4:1, 36 IN. | I |
0054 715-03487 2.000 EACH | 1800.00000 3600.00] 2700.00000 5400.00]
SAFETY METAL END SECTION, 4:1, 30 IN. | I |
0055 715-05019 68.000 LFT | 100.00000 6800.00] 185.00000 12580.00]
I I |

PIPE, TYPE 1, CIRCULAR, 36 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/07
PAGE : 191 -5
TABULATION OF BIDS
ROUTE : 26
CALL ORDER  : 191 CONTRACT ID : R -29035-A COUNTIES : HOWARD
LETTING DATE : 08/22/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1139301 IC 2 ) 35-1212938 | )
IE & B PAVING INC |ATLAS EXCAVATING INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0056 715-05048 7065.000 LFT | 3.00000 21195.00] 6.10000 43096.50]
PIPE, TYPE 4, CIRCULAR, 6 IN. | | |
0057 715-05053 460.000 LFT | 15.00000 6900.00] 6.10000 2806.00]|
PIPE, UNDERDRAIN OUTLET, 6 IN. | | |
0058 715-05125 88.000 LFT | 85.00000 7480.00] 175.00000 15400.00]
PIPE, TYPE 1, CIRCULAR, 30 IN. | | |
0059 715-05136 122.000 LFT | 270.00000 32940.00] 380.00000 46360.00]|
PIPE, TYPE 1, CIRCULAR, 72 IN. I | |
0060 715-05169 237.000 LFT | 17.00000 4029.00]| 125.00000 29625.00]
PIPE, TYPE 3, CIRCULAR, 15 IN. I I |
0061 715-06357 2.000 EACH | 3000.00000 6000.00] 1800.00000 3600.00]
CONCRETE ANCHOR, 72 IN. I | |
0062 715-08305 40.000 TON | 100.00000 4000.00] 100.00000 4000.00]
HMA FOR STRUCTURE INSTALLATION, TYPE B | I |
0063 715-46005 8.000 EACH | 300.00000 2400.00] 860.00000 6880.00]
PIPE END SECTION, 15 IN. I | |
0064 718-06529 23.000 EACH | 650.00000 14950.00] 510.00000 11730.00]
OUTLET PROTECTOR, 2 I I |
0065 718-52610 678.000 CYS | 40.00000 27120.00] 37.00000 25086.00]
AGGREGATE FOR UNDERDRAINS I | |
0066 718-99153 5440.000 SYS | 1.50000 8160.00]| 1.10000 5984.00]|
GEOTEXTILES FOR UNDERDRAIN | | |
0067 801-03290 4.000 EACH | 300.00000 1200.00] 326.00000 1304.00]
CONSTRUCTION SIGN, C I | |
0068 801-04308 7.000 EACH | 345.00000 2415.00] 564.00000 3948.00]
ROAD CLOSURE SIGN ASSEMBLY | | |
0069 801-06203 11285.000 LFT | 0.22000 2482_70] 0.25000 2821.25|
TEMPORARY PAVEMENT MARKING, 4 IN. I I |
0070 801-06207 4970.000 LFT | 0.89000 4423 .30 1.00000 4970.00]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. I I |
0071 801-06625 32.000 EACH | 108.00000 3456.00] 310.00000 9920.00]
DETOUR ROUTE MARKER ASSEMBLY I I |
0072 801-06640 43.000 EACH | 134.00000 5762.00]| 245.00000 10535.00]
CONSTRUCTION SIGN, A I I |
0073 801-06645 22.000 EACH | 40.00000 880.00] 105.00000 2310.00]
CONSTRUCTION SIGN, B I I |
0074 801-06775 LUMP |  12900.00000 12900.00]  20000.00000 20000.00]
I I |

MAINTAINING TRAFFIC



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/07
PAGE : 191 -6
TABULATION OF BIDS
ROUTE : 26
CALL ORDER  : 191 CONTRACT ID : R -29035-A COUNTIES : HOWARD
LETTING DATE : 08/22/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1139301 IC 2 ) 35-1212938 | )
IE & B PAVING INC |ATLAS EXCAVATING INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0075 801-07118 336.000 LFT | 14..00000 4704.00] 26.00000 8736.00]
BARRICADE, 111-A | | |
0076 802-05701 147.900 LFT | 15.00000 2218.50] 110.00000 16269.00]
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | | |
BASE I I |
0077 802-76025 95.000 SFT | 17.90000 1700.50] 110.00000 10450.00]
SIGN, SHEET, ENCAPSULATED LENS WITH | I |
LEGEND, 0.080 IN. THICKNESS I I |
0078 802-76035 57.000 SFT | 18.50000 1054.50] 110.00000 6270.00]
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.100 IN. THICKNESS I I |
0079 805-01815 4.000 EACH | 1990.00000 7960.00] 2300.00000 9200.00]
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 | I |
FT. | | |
0080 805-01842 13.000 EACH | 940.00000 12220.00] 825.00000 10725.00]
HANDHOLE, SIGNAL I | |
0081 805-01844 2164.000 LFT | 12.70000 27482.80] 16.00000 34624.00]
CONDUIT, STEEL, GALVANIZED, 2 IN., I I |
UNDERGROUND I | |
0082 805-01879 1.000 EACH | 530.00000 530.00] 700.00000 700.00]
SIGNAL SERVICE, INSTALL | | |
0083 805-02087 LUMP | 610.00000 610.00] 710.00000 710.00]
TRANSPORTATION OF SALVAGEABLE SIGNAL | | |
EQUIPMENT I I |
0084 805-02439 1.000 EACH | 304.00000 304.00] 285.00000 285.00]
CONDUIT RISER, GALVANIZED, 2 IN. | | |
0085 805-78100 1.000 EACH | 8000.00000 8000.00]| 9500.00000 9500.00]
CONTROLLER AND CABINET, MENU DRIVEN, 8 | I |
PHASE I I |
0086 805-78205 4.000 EACH | 610.00000 2440.00] 700.00000 2800.00]
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | I |
AMBER, GREEN I | |
0087 805-78230 4.000 EACH | 960.00000 3840.00] 1200.00000 4800.00]
TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED | I |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | I |
0088 805-78415 4.000 EACH | 1480.00000 5920.00] 1900.00000 7600.00]
SPAN, CATENARY, AND TETHER I I |
0089 805-78420 4.000 EACH | 284.00000 1136.00] 215.00000 860.00]
I I |

DISCONNECT HANGER



PAVEMENT MESSAGE MARKINGS,

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/07
PAGE : 191 -7
TABULATION OF BIDS
ROUTE : 26
CALL ORDER  : 191 CONTRACT ID : R -29035-A COUNTIES : HOWARD
LETTING DATE : 08/22/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1139301 IC 2 ) 35-1212938 | )
IE & B PAVING INC |ATLAS EXCAVATING INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0090 805-78467 32.000 LFT | 3.13000 100.16] 2.10000 67.20]
SIGNAL CABLE, 3C 8GA. | | |
0091 805-78470 2958.000 LFT | 0.18000 532.44] 0.60000 1774.80]
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. I I |
0092 805-78485 42.000 LFT | 2.30000 96.60] 1.25000 52.50]
SIGNAL CABLE, 5C 14GA. | | |
0093 805-78490 816.000 LFT | 2.46000 2007.36] 1.45000 1183.20]
SIGNAL CABLE, 7C 14GA. I | |
0094 805-78510 3905.000 LFT | 1.22000 4764.10] 0.95000 3709.75]
SIGNAL CABLE, 2C 16GA., SHIELDED I I |
0095 805-78785 10.000 EACH | 810.00000 8100.00] 890.00000 8900.00]
SIGNAL DETECTOR HOUSING I | |
0096 805-78795 952.000 LFT | 6.70000 6378.40] 9.00000 8568.00]|
SAW CUT FOR ROADWAY LOOP AND SEALER I I |
0097 805-78925 1.000 EACH | 1430.00000 1430.00] 105500000 1055.00]
CONTROLLER CABINET FOUNDATION, P1 I | |
0098 805-81032 4.000 EACH | 3300.00000 13200.00] 3500.00000 14000.00]
SIGNAL STRAIN POLE, STEEL, 30 FT. I I |
0099 805-92504 4.000 EACH | 520.00000 2080.00] 275.00000 1100.00]
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | | |
0100 808-06703 13282.000 LFT | 0.28000 3718.96| 0.32000 4250.24]
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | |
0101 808-06716 1356.000 LFT | 0.40000 542.40] 0.32000 433.92]
LINE, REMOVE I I |
0102 808-75245 6560.000 LFT | 0.28000 1836.80] 0.32000 2099.20]
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | | |
IN. I | |
0103 808-75290 420.000 LFT | 3.90000 1638.00] 3.85000 1617.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
SOLID, YELLOW, CROSSHATCH LINE, 24 IN. | | |
0104 808-75297 146.000 LFT | 3.80000 554.80]| 3.85000 562.10]
TRANSVERSE MARKINGS, THERMOPLASTIC, I | |
STOP LINE, 24 IN. I I |
0105 808-75320 10.000 EACH | 75.00000 750.00] 64.00000 640.00]
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, LANE INDICATION ARROW I | |
0106 808-75325 5.000 EACH | 106.00000 530.00] 66.00000 330.00]
| | |
I I |

THERMOPLASTIC, WORD (ONLY)



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/07
PAGE : 191 -8
TABULATION OF BIDS
ROUTE : 26
CALL ORDER  : 191 CONTRACT ID : R -29035-A COUNTIES : HOWARD
LETTING DATE : 08/22/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1139301 IC 2 ) 35-1212938 1C )
IE & B PAVING INC |ATLAS EXCAVATING INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0107 808-75996 90.000 EACH | 4.50000 405.00] 90.00000 8100.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER, | | |
REMOVE | | |
0108 808-75998 188.000 EACH | 15.90000 2989.20] 30.00000 5640.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER I I
0109 808-92027 3722.000 LFT | 0.76000 2828.72| 1.00000 3722.00]
LINE, THERMOPLASTIC, SOLID, YELLOW, 8 | I |
IN. | | |
SECTION TOTALS I $ 2,390,060.34]| $ 2,993,816.01] $
—————————————————————————————————————————— -
CONTRACT TOTALS I $ 2,390,060.34] $ 2,993,816.01] $




CALL ORDER
LETTING DATE

195
08/22/07 10:00 AM

CONTRACT TIME :

CONTRACT DESCRIPTION :

SET-ASIDE :

INDIANA

CONTRACT
DISTRICT

URBAN

1D

DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
R -29283-B

64
05/15/08 COMPLETION DATE

COUNTIES : MARSHALL

PROJECT(S) : 9950052

DATE
PAGE

09712707
195 -1

RANK VENDOR NO./NAME

1 35-1657131

MICHIANA CONTRACTING

INC

$ 358,456.15

% OVER
LOW BID

100.0000%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/07
PAGE : 195 -2
TABULATION OF BIDS
ROUTE : SR 17

CALL ORDER : 195 CONTRACT ID : R -29283-B COUNTIES : MARSHALL
LETTING DATE : 08/22/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :

CENTER CURB, D, CONCRETE , Colored
Concrete Center Curb

IC 1 ) 35-1657131 1C ) 1C )
|[MICHIANA CONTRACTING INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ S
SECTION 0001 LIGHTING INSTALLATION AND MAINTENANCE
| | |
0001 105-06845 LUMP | 4500.00000 4500.00] |
CONSTRUCTION ENGINEERING | | |
0002 109-08359 1.000 DOL | 1.00000 1.00] |
LIQUIDATED DAMAGES | | |
0003 109-08360 1.000 DOL | 1.00000 1.00] |
CONTRACT LIENS I I |
0004 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | | 1
0005 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0006 110-01001 LUMP | 17800.00000 17800.00] |
MOBILIZATION AND DEMOBILIZATION | | |
0007 202-52710 52.900 SYS | 17.70000 936.33] |
SIDEWALK, CONCRETE, REMOVE | | |
0008 203-02000 291.500 CYS | 27.00000 7870.50] |
EXCAVATION, COMMON | | 1
0009 203-02070 139.800 CYS | 30.00000 4194._00] |
BORROW | | |
0010 210-07532 218.000 EACH | 30.00000 6540.00] |
GRASS , FEATHER REED GRASS, 2 GAL. | | |
0011 210-07893 LUMP | 27700.00000 27700.00] |
IRRIGATION | | |
0012 212-06282 102.100 CYS | 15.00000 1531.50] |
STOCKPILED SELECTED MATERIAL, SALVAGED | | |
SALVAGED COMPACTED AGGREGATE | | |
0013 604-07894 8.800 SYS | 205.00000 1804 .00} |
CURB RAMP, CONCRETE, A | | |
0014 604-91531 47.700 SYS | 47 .00000 2241.90] |
SIDEWALK, CONCRETE, 4 IN. | | |
0015 605-06125 1474.000 LFT | 30.00000 44220.00] |
CURB, CONCRETE, MODIFIED , Modified | | |
Colored Concrete Curb | | |
0016 605-06255 67.500 SYS | 53.00000 3577.50] |
| | |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/07
PAGE : 195 -3
TABULATION OF BIDS
ROUTE : SR 17

CALL ORDER  : 195 CONTRACT ID : R -29283-B COUNTIES : MARSHALL
LETTING DATE : 08/22/07 10:00 AM DISTRICT ~ : LAPORTE DISTRICT
SET-ASIDE :
( 1 ) 35-1657131 1C ) 1C )
MICHIANA CONTRACTING INC | |

LINE NO / ITEM CODE / ALT | I
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
______________________________________________________________________ o
0017 621-01004 2.000 EACH 350.00000 700.00

MOBILIZATION AND DEMOBILIZATION FOR

SEEDING
0018 621-06560 4482.400 SYS 0.80000 3585.92

MULCHED SEEDING, U
0019 621-06567 0.980 KGAL 60.00000 58.80

WATER
0020 621-06570 195.500 CYS 35.00000 6842.50

TOP SOIL
0021 621-06574 273.000 SYS 11.00000 3003.00

SODDING
0022 621-98038 35.000 CYS 103.00000 3605.00

MULCH, HARDWOOD SHREDDED BARK
0023 622-05638 17.000 EACH 75.00000 1275.00

|

|

|

I

+

|

|

I

|

|

|

I

|

|

|

I

|

|

PLANT, DECIDUOUS SHRUB, 18 IN. OR UNDER |

» CALGARY CARPET JUNIPER |
0024 622-05638 11.000 EACH | 63.00000 693.00

PLANT, DECIDUOUS SHRUB, 18 IN. OR UNDER |

, COMPACT PFITZER JUNIPER |

0025 622-05638 43.000 EACH |

PLANT, DECIDUOUS SHRUB, 18 IN. OR UNDER |

, GREEN GEM BOXWOOD |

I

|

|

|

I

|

|

|

I

|

|

|

I

|

|

|

I

0026 622-05638 29.000 EACH 61.00000 1769.00
PLANT, DECIDUOUS SHRUB, 18 IN. OR UNDER
, ROYAL BEAUTY COTONEASTER

0027 622-05654 111.000 EACH 3.80000 421.80
PLANT, PERENNIAL , AJUGA “BURGANDY GLOW

0028 622-05654 90.000 EACH 25.00000 2250.00
PLANT, PERENNIAL , FRANKLY SCARLET
DAYLILY

0029 622-05654 56.000 EACH 21.00000 1176.00
PLANT, PERENNIAL , HAPPY RETURNS DAYLIL

0030 622-05654 106.000 EACH 21.00000 2226.00
PLANT, PERENNIAL , LIRIOPE

0031 622-05654 149.000 EACH 35.00000 5215.00
PLANT, PERENNIAL , PINK FLOWER CARPET
ROSE

0032 622-05654 105.000 EACH 21.00000 2205.00

|

I |
I |
I |
I |
I |
I |
I |
I |
I |
I |
I |
I |
I |
I |
I |
I |
I |
I |
86.00000 3698.00] |
I |
I |
I |
I |
I |
I |
I |
I |
I |
I |
I |
I |
I |
I |
I |
I |
I |
I |
I |

PLANT, PERENNIAL , PURPLE ALUMROOT



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/07
PAGE : 195 -4
TABULATION OF BIDS
ROUTE : SR 17
CALL ORDER  : 195 CONTRACT ID : R -29283-B COUNTIES : MARSHALL
LETTING DATE : 08/22/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-1657131 1C ) 1C
IMICHIANA CONTRACTING INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0033 711-90932 1060.200 LFT | 7.00000 7421.40] |
EDGING, STEEL | | |
0034 715-04612 540.000 LFT | 13.00000 7020.00] |
PIPE , INSTALLATION, TRENCHLESS, 3 IN. | | |
0035 801-03290 4.000 EACH | 325.00000 1300.00] |
CONSTRUCTION SIGN, C | | |
0036 801-06640 13.000 EACH | 118.00000 1534.00] |
CONSTRUCTION SIGN, A I | |
0037 801-06645 2.000 EACH | 12.00000 24.00] |
CONSTRUCTION SIGN, B I I |
0038 801-06710 120.000 DAY | 13.00000 1560.00] |
FLASHING ARROW SIGN I | |
0039 801-06775 LUMP | 7100.00000 7100.00] |
MAINTAINING TRAFFIC I I |
0040 805-06592 790.000 LFT | 18.75000 14812.50] |
CONDUIT, STEEL, GALVANIZED, 2 IN. I | |
0041 805-06741 2.000 EACH | 1860.00000 3720.00] |
FLASHING BEACON WITH WARNING SIGN I I |
0042 805-78010 1.000 EACH | 685.00000 685.00]| |
CONTROLLER AND CABINET, FLASHER, SOLID | | |
STATE | | |
0043 805-78480 107.000 LFT | 1.10000 117.70] |
SIGNAL CABLE, 3C 14GA. | | |
0044 807-02191 6.000 EACH | 860.00000 5160.00] |
HANDHOLE, LIGHTING I I |
0045 807-04651 3.000 LFT | 70.00000 210.00] |
WIRE , 3#2, IN 1-1/2" CONDUIT | | |
0046 807-04653 45.000 EACH | 600.00000 27000.00] |
LIGHTING FOUNDATION I I |
0047 807-04654 43.000 EACH | 1920.00000 82560.00] |
LIGHT POLE , FIXTURE | I |
0048 807-07580 3851.000 LFT | 7.80000 30037.80] |
WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN | I |
TRENCH, 4 1/C I I |
0049 807-86810 2.000 EACH | 2050.00000 4100.00] |
SERVICE POINT, 11 , Type A I | |
0050 807-86810 1.000 EACH | 2450.00000 2450.00] |
SERVICE POINT, Il , Type B I I |
SECTION TOTALS I $ 358,456.15| $ |
------------------------------------------ A e
CONTRACT TOTALS I $ 358,456.15] $ 2,993,816.01]




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/07
PAGE : 201 -1
VENDOR RANKING
CALL ORDER 201 CONTRACT ID : R -29285-A COUNTIES : JACKSON
LETTING DATE : 08/22/07 10:00 AM DISTRICT : 65
CONTRACT TIME : 11/30/07 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 0600734
SET-ASIDE :
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 35-1817574 YARDBERRY LANDSCAPE $ 40,391.00 100.0000%
2 35-2097364 INDIANA RELINE INC $ 43,009.00 106.4816%
3 35-1801998 CLR, INC. $ 51,636.50 127.8416%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/07
PAGE : 201 -2
TABULATION OF BIDS
ROUTE : 39
CALL ORDER  : 201 CONTRACT ID : R -29285-A COUNTIES : JACKSON
LETTING DATE : 08/22/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1817574 | 2 ) 35-2097364 | 3 ) 35-1801998
| YARDBERRY LANDSCAPE | INDIANA RELINE INC | INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  PIPE LINING
| | |
0001 105-06845 LUMP | 1500.00000 1500.00] 5000.00000 5000.00] 500.00000 500.00
CONSTRUCTION ENGINEERING I I |
0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | I |
0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS I I |
0007 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES | | |
0008 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0009 110-01001 LUMP | 2200.00000 2200.00] 2000.00000 2000.00] 2700.00000 2700.00
MOBILIZATION AND DEMOBILIZATION I | |
0010 201-52370 LUMP | 2500.00000 2500.00] 1500.00000 1500.00] 4785.00000 4785.00
CLEARING RIGHT OF WAY I I |
0011 616-02281 1.500 CYS | 250.00000 375.00] 400.00000 600.00] 725.00000 1087.50
GROUT FOR RIPRAP I | |
0012 616-02320 18.000 SYS | 10.00000 180.00] 10.00000 180.00] 30.00000 540.00
GEOTEXTILES | | |
0013 616-06405 14.000 TON | 68.00000 952.00] 75.00000 1050.00] 200.00000 2800.00
RIPRAP, REVETMENT I I |
0014 715-06501 2.000 EACH | 1850.00000 3700.00] 1000.00000 2000.00] 4000.00000 8000.00
CONCRETE ANCHOR, MIN. AREA 8.9 SQ. FT. | | |
0015 725-06862 61.000 LFT | 400.00000 24400.00] 375.00000 22875.00] 420.00000 25620.00
PIPE LINER, THERMOPLASTIC, AREA 8.9 SFT | | |
0016 801-03290 4.000 EACH | 175.00000 700.00] 400.00000 1600.00] 150.00000 600.00
CONSTRUCTION SIGN, C | | |
0017 801-06640 6.000 EACH | 230.00000 1380.00] 200.00000 1200.00] 250.00000 1500.00
CONSTRUCTION SIGN, A I | |
0018 801-06775 LUMP | 2500.00000 2500.00] 5000.00000 5000.00] 3500.00000 3500.00
MAINTAINING TRAFFIC I I |
SECTION TOTALS I $ 40,391.00] $ 43,009.00] $ 51,636.50
------------------------------------------ A
CONTRACT TOTALS I $ 40,391.00] $ 43,009.00] $ 51,636.50




CALL ORDER

LETTING DATE :

INDIANA DEPARTMENT OF TRANSPORTATION

211 CONTRACT ID :
08/22/07 10:00 AM DISTRICT
CONTRACT TIME :

VENDOR RANKING

R -29435-A

- 64

06/30/09 COMPLETION DATE

COUNTIES :

LAKE

PROJECT(S) : N606001

9945017
0710506

DATE : 09/12/07
PAGE : 211 -1

% OVER
LOW BID

CONTRACT DESCRIPTION : URBAN
SET-ASIDE :

RANK VENDOR NO./NAME

1  35-0918397 RIETH RILEY CONSTRUCTION

2 35-1068009 DYER CONSTRUCTION CO

3  36-2231526 WALSH CONSTR COMPANY

4  35-1120685 WALSH & KELLY INC

5 35-1035114 SUPERIOR CONSTRUCTION CO

6,867,970.88
6,938,350.17
6,985,000.00
7,991,448.99
8,142,172.18

100.0000%
101.0247%
101.7040%
116.3582%
118.5528%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/07
PAGE : 211 -2
TABULATION OF BIDS
ROUTE :
CALL ORDER  : 211 CONTRACT ID : R -29435-A COUNTIES : LAKE
LETTING DATE : 08/22/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
2 ) 35-1068009 IC 3 ) 36-2231526

LINE NO /7 ITEM CODE / ALT
ITEM DESCRIPTION

0001 105-06845
CONSTRUCTION ENGINEERING

0002 105-07039 23.000
FIELD OFFICE, B

0003 105-09198 55.000
LAPTOP COMPUTER SYSTEM

0004 105-09199 23.000
FIELD OFFICE INTERNET SERVICE

0005 109-08359 1.000
LIQUIDATED DAMAGES

0006 109-08360 1.000
CONTRACT LIENS

0007 109-08440 1.000
QUALITY ADJUSTMENTS, HMA

0008 109-08443 1.000

QUANTITY

SECTION 0001 ROADWAY RECONSTRUCTION

LUMP

MOS

MOS

MOS

DOL

DOL

DOL

DOL

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC

CONTROL DEVICES
0009 109-08444 1.000

DOL

QUALITY ADJUSTMENTS, FAILED MATERIALS

0010 109-08463 1.000
PROJECT ESTIMATE ADJUSTMENT
0011 110-01001
MOBILIZATION AND DEMOBILIZATION
0012 201-52370
CLEARING RIGHT OF WAY

0013 202-01300 2.000
TRAFFIC SIGNAL EQUIPMENT, REMOVE
0014 202-02240 658.800
PAVEMENT REMOVAL

0015 202-02240 532.700
PAVEMENT REMOVAL FOR DRIVES

0016 202-02241 356.000
GUARDRAIL, REMOVE

0017 202-91385 17.000
INLET, REMOVE

0018 202-93047 4.000

MANHOLE, REMOVE

DOL

LUMP

LUMP

EACH

SYS

SYS

LFT

EACH

EACH

|
|
I
|
+

( 1 ) 35-0918397
R

I
IETH RILEY CONSTRUCTION |
I

UNIT PRICE
____________________________ R R

110000.

3373.

133.

102.

1.

1.

1.

343398.

435068.

2930.

10.

18.

7.

135.

265.

00000

33000

46000

55000

00000

.00000

-00000

.00000

00000

00000

54000

66000

00000

39000

42000

95000

00000

00000

YER CONSTRUCTION CO

JWALSH CONSTR COMPANY

AMOUNT| UNIT PRICE AMOUNT=

| |
110000.00]  40000.00000 40000.00]
77586.59I 1247 .61000 28695.03}
7340.30I 231.32000 12722.60}
2358.65I 57.83000 1330.09}
1.ooI 1.00000 1.oo=
1.ooI 1.00000 1.oo=
1.ooI 1.00000 1.oo=
1.ooI 1.00000 1.oo=

| |

1.00I 1.00000 1.oo=
1.oo= 1.00000 1.oo=
343398.54I 350000.00000 3soooo.oo=
435068.66’ 280000.00000 zsoooo.ooi
sseo.ool 2100.00000 4zoo.oo=
6844.93I 1740000 11463.12=
9812.33I 16.85000 8976.00}
2830.20I 10.00000 3560.00}
2295.ool 625.00000 10625.oo=
1060.00! 625.00000 zsoo.ooi

UNIT PRICE

223516.

2100.

200.

70.

1.

1.

1.

345000.

276000.

3076.

25.

25.

6.

125.

125.

00000

00000

00000

00000

00000

.00000

-00000

.00000

00000

00000

00000

00000

22000

00000

00000

00000

00000

00000

AMOUNT

223516.

48300.

11000.

1610.

1.

1.

1.

345000.

276000.

6152.

16470.

13317.

2136.

2125.

500.

00

00

00

00

00

.00

.00

.00

00

00

00

00

44

00

50

00

00

00



CALL ORDER 211

LETTING DATE : 08/22/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

: LAPORTE DISTRICT

R -29435-A

ROUTE :

COUNTIES : LAKE

DATE :
PAGE :

09712707
211 -3

LINE NO /7 ITEM CODE 7/ ALT
ITEM DESCRIPTION QUANTITY

0019 203-02000 15217.000 CYS
EXCAVATION, COMMON

0020 203-02100 4334.000 CYS
EXCAVATION, PEAT

0021 203-04523 LUMP
DEWATERING

0022 205-06933 18.000 EACH
TEMPORARY DITCH INLET PROTECTION

0023 205-06937 7389.000 LFT
TEMPORARY SILT FENCE

0024 206-93520 14052.000 SFT
TEMPORARY SHEET PILING

0026 207-08266 4580.000 SYS
SUBGRADE TREATMENT, TYPE 111

0027 211-07454 22425.000 CYS
STRUCTURE BACKFILL

0028 301-07448 1454.600 TON
COMPACTED AGGREGATE, NO. 53, BASE

0029 304-07489 42.600 TON
HMA PATCHING, TYPE A

0030 306-08034 2292.600 SYS
MILLING, ASPHALT, 1 1/2 IN.

0031 401-07333 2682.500 TON
QC/QA-HMA, 2, 76, SURFACE, 9.5 mm

0032 401-07402 3948.000 TON
QC/QA-HMA, 2, 76, INTERMEDIATE, 19.0 mm

0033 401-07407 6279.900 TON
QC/QA-HMA, 2, 64, BASE, 25.0 mm

0034 401-07423 4709.900 TON
QC/QA-HMA, 2, 64, BASE, 19.0 mm

0035 401-07429 3568.100 TON
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0
mm

0036 406-05520 30.710 TON
ASPHALT FOR TACK COAT

0037 501-04966 200.000 EACH
DOWEL BAR , EPOXY COATED

0038 502-06332 2078.900 SYS

PCCP, 15 IN.

( 1 ) 35-0918397
RIETH RILEY CONSTRUCTION

18.

20.

200.

67.

56.

a4.

54.

62.

335.

16.

73.

|
|
|
I
+
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
| 44.
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I

.00000

.51000

.23000

.00000

-52000

37000

.17000

00000

82000

00000

.34000

50000

57000

27000

65000

45000

90000

01000

39000

3 ) 36-2231526

JWALSH CONSTR COMPANY

l 2 ) 35-1068009 1€
IDYER CONSTRUCTION CO
AMOUNT: UNIT PRICE AMOUNT:
380425.00] 21.65000 329448.05]
75888.34: 14.60000 63276.40:
98557.23I 151000.00000 151ooo.oo=
144o.ooI 80.00000 144o.oo=
11231.28I 5.85000 43225.65:
258135.24I 17.50000 245910.00}
9938.60I 8.40000 38472.00:
448500.00I 13.15000 294888.75:
65195.17I 22.90000 33310.34}
8520.00I 135.00000 5751.oo=
7657.28I 3.75000 8597.25:
181068.75: 67.50000 181068.75:
223338.36I 55.70000 219903.60:
278011.17: 42.95000 269721.71:
257396.04I 53.25000 250802.18:
222827.85I 60.45000 215691.65:
I |
I |
10315.49] 335.90000 10315.49]
3202.ool 13.75000 2750.oo=
152570.47! 60.15000 125045.84!

UNIT PRICE

32.

173000.

80.

3.

15.

4.

18.

12.

110.

67.

55.

42.

53.

60.

335.

18.

65.

00000

00000

00000

00000

00000

00000

00000

.00000

50000

70000

95000

25000

45000

90000

27000

00000

AMOUN

334774.

138688.

173000.

1440.

22167.

210780.

18320.

403650.

17455.

4686.

11463.

181068.

219903.

269721.

250802.

215691.

10315.

3654.

135128.

T

00

00

00

00

00

00

00

00

20

00

00

75

60

71

18

65

49

00

50



CALL ORDER 211
LETTING DATE : 08/22/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID : R -29435-A

DISTRICT : LAPORTE DISTRICT

ROUTE :

COUNTIES : LAKE

DATE :
PAGE :

09712707
211 -4

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0039 502-06627 2233.300 SYS
PCCP, 6 IN.

0040 503-03489 505.000 EACH
RETROFITTED TIE BARS

0041 506-06333 64.100 SYS
PCCP PATCHING, FULL DEPTH

0042 601-01522 4.000 EACH
GUARDRAIL TRANSITION TYPE TGB

0043 601-94689 4.000 EACH
GUARDRAIL END TREATMENT, OS

0044 601-99106 123.000 LFT
GUARDRAIL, W BEAM, 3 FT. 1.5 IN. SPACIN

0045 604-04927 30.000 LFT
CONCRETE ENCASEMENT, SEWER, SANITARY

0046 604-07900 50.100 SYS
CURB RAMP, CONCRETE, F

0047 604-07901 36.900 SYS
CURB RAMP, CONCRETE, G

0048 604-07902 31.000 SYS
CURB RAMP, CONCRETE, H

0049 604-91531 2858.700 SYS
SIDEWALK, CONCRETE, 4 IN.

0050 605-06100 1154.400 LFT
CURB, INTEGRAL, C, CONCRETE

0051 605-06140 2672.500 LFT
CURB AND GUTTER, CONCRETE

0052 605-52807 7460.100 LFT
CURB AND GUTTER, COMBINED , TYPE C

0053 605-92800 172.000 LFT
CURB AND GUTTER, COMBINED, B, MODIFIED

0054 609-06257 12.340 SYS

REINFORCED CONCRETE BRIDGE APPROACH, 10
IN.

0055 610-07487 69.600 TON
HMA FOR APPROACHES, TYPE B

0056 611-06497 19.000 EACH
MAILBOX ASSEMBLY, SINGLE

0057 611-06498 2.000 EACH

MAILBOX ASSEMBLY, DOUBLE

3 ) 36-2231526

JWALSH CONSTR COMPANY

UNIT PRICE

34.

16.

195.

1900.

2900.

30.

125.

136.

134.

111.

35.

10.

22.

19.

28.

48.

175.

140.

170.

00000

00000

00000

00000

36000

34000

62000

61000

00000

73000

55000

89000

84000

00000

00000

00000

AMOUN

7600.

11600.

3690.

3750.

6831.

4957.

3460.

101798.

11544.

60745.

145844.

4969.

602.

12180.

2660.

340.

IC 1 ) 35-0918397 IC 2 ) 35-1068009 1C
IRIETH RILEY CONSTRUCTION IDYER CONSTRUCTION CO

I UNIT PRICE AMOUNT: UNIT PRICE AMOUNT:
T 46.52000 103893.12] 33.35000 72480.56]  34.00000 75932
I 14.77000 7458.85: 12.70000 6413 50=
I 200.00000 12820.00I 90.60000 5807.46:
I 1800.00000 7200.00I 1900.00000 7eoo.oo=
I 2525.00000 101oo.ool 2900.00000 11600.00:
I 33.00000 4059.00I 30.00000 3690.00:
I 350.00000 1osoo.ool 88.99000 2669.70:
I 114.77000 5749.98I 80.85000 4050.59}
I 120.67000 4452.72I 70.00000 2583.00:
I 137.71000 4269.01I 70.60000 2188.60:
I 34.27000 97967.65I 2400000 eseos.sol
I 10.59000 12225.10’ 12.65000 14603.16:
I 12.03000 32150.18I 15.90000 42492.75}
I 12.85000 95862.29: 16.25000 121226.63:
I 26.87000 4621.64I 16.15000 2777.80:
I 125.00000 1542.50I 65.50000 808.27:
| | |
| | |
| 14200000 9883.20] 14200000 9883.20]
I 200.00000 3800.00I 140.00000 2660.00:
i 250.00000 500.00! 170.00000 340.00!

T

.20

.00

.50

00

00

00

00

64

15

22

31

00

93

96

08

69

00

00

00



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/07
PAGE : 211 -5
TABULATION OF BIDS
ROUTE :
CALL ORDER  : 211 CONTRACT ID : R -29435-A COUNTIES : LAKE
LETTING DATE : 08/22/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-0918397 l 2 ) 35-1068009 1IC 3 ) 36-2231526
IRIETH RILEY CONSTRUCTION IDYER CONSTRUCTION CO |WALSH CONSTR COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0058 615-06490 40.000 EACH | 130.00000 5200.00] 130.00000 5200.00] 130.00000 5200.00
RIGHT OF WAY MARKER | | |
0059 615-06505 20.000 EACH | 600.00000 12000.00] 500.00000 10000.00] 500.00000 10000.00
MONUMENT, B I I |
0060 615-06515 2.000 EACH | 150.00000 300.00] 200.00000 400.00] 200.00000 400.00
MONUMENT, D | | |
0061 615-06527 3.000 EACH | 52500000 1575.00] 300.00000 900.00] 300.00000 900.00
MONUMENT, SECTION CORNER I I |
0062 616-02320 265.000 SYS | 4.88000 1293.20] 4.00000 1060.00] 3.51000 930.15
GEOTEXTILES I I |
0063 616-05688 50.000 TON | 73.85000 3692.50] 52.31000 2615.50] 65.00000 3250.00
RIPRAP, CLASS 1 I | |
0064 616-05689 151.000 TON | 59.93000 9049.43| 52.27000 7892.77] 75.00000 11325.00
RIPRAP, CLASS 2 I I |
0065 621-01004 1.000 EACH | 300.00000 300.00] 300.00000 300.00] 300.00000 300.00
MOBILIZATION AND DEMOBILIZATION FOR I | |
SEEDING I I |
0066 621-06545 0.050 TON | 1260 .00000 63.00] 1260.00000 63.00] 1260.00000 63.00
FERTILIZER I | |
0067 621-06557 43.930 LBS | 11.45000 503.00] 11.45000 503.00] 11.45000 503.00
SEED MIXTURE, T | | |
0068 621-06565 1.100 TON | 635.00000 698.50] 635.00000 698.50] 635.00000 698.50
MULCHING MATERIAL | | |
0069 621-06567 33.700 KGAL | 10.00000 337.00] 10.00000 337.00] 10.00000 337.00
WATER I I |
0070 621-06575 9381.800 SYS | 3.38000 31710.48]| 3.38000 31710.48| 3.38000 31710.48
SODDING, NURSERY | | |
0071 702-93722 176.000 CYS | 420.87000 74073.12] 346.77000 61031.52] 365.78000 64377.28
CONCRETE, C I I |
0072 703-51030 5580.000 LBS | 1.17000 6528.60] 0.96000 5356.80]| 0.92000 5133.60
REINFORCING STEEL | I |
0073 703-51032 25437.000 LBS | 1.17000 29761.29] 1.13000 28743.81] 1.02000 25945 _74
REINFORCING STEEL, EPOXY COATED I I |
0074 706-05732 2.000 EACH | 3448.66000 6897.32| 2566.56000 5133.12] 3200.00000 6400.00
CONCRETE BRIDGE RAILING TRANSITION, TBC | I |
0075 706-05733 2.000 EACH | 3448.66000 6897.32| 2626.13000 5252.26| 3800.00000 7600.00
CONCRETE BRIDGE RAILING TRANSITION, WBC | I |
0076 706-51025 135.000 LFT | 530.00000 71550.00] 906.37000 122359.95| 425_.00000 57375.00
I I |

CONCRETE, C, RAILING



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/07
PAGE : 211 -6
TABULATION OF BIDS
ROUTE :
CALL ORDER  : 211 CONTRACT ID : R -29435-A COUNTIES : LAKE
LETTING DATE : 08/22/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-0918397 l 2 ) 35-1068009 1IC 3 ) 36-2231526
IRIETH RILEY CONSTRUCTION IDYER CONSTRUCTION CO |WALSH CONSTR COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0077 709-07733 LUMP |  16200.00000 16200.00]  10716.00000 10716.00]  16200.00000 16200.00
ANTI-GRAFFITI COAT | | |
0078 709-51821 LUMP | 6000.00000 6000.00] 2221.60000 2221.60] 2750.00000 2750.00
SURFACE SEAL I I |
0079 714-08070 69.000 LFT | 147823000 101997.87] 172294000 118882.86| 1500.00000 103500.00
CULVERT, PRECAST BOX, REINFORCED | | |
CONCRETE, 16 FT. X 6 FT. | I |
0080 715-03025 8.000 EACH | 3600.00000 28800.00] 3310.39000 26483.12| 3000.00000 24000.00
SANITARY MANHOLE I I |
0081 715-04612 802.000 LFT | 17.50000 14035.00] 33.19000 26618.38] 10.00000 8020.00
PIPE , SANITARY FORCE MAIN, HDPE, 2 IN. | I |
0082 715-04612 450.000 LFT | 56.00000 25200.00] 4643000 20893.50] 55.00000 24750.00
PIPE , SANITARY SEWER, DUCTILE IRON, 10 | I |
IN. | | |
0083 715-04612 183.000 LFT | 91.00000 16653.00] 105.35000 19279.05] 95_00000 17385.00
PIPE , SANITARY SEWER, DUCTILE IRON, 21 | | |
IN. | | |
0084 715-04612 58.000 LFT | 55.00000 3190.00] 67.24000 3899.92| 4500000 2610.00
PIPE , SANITARY SEWER, PVC, 6 IN. I | |
0085 715-04612 364.000 LFT | 43.00000 15652.00] 64.45000 23459_80] 55.00000 20020.00
PIPE , SANITARY SEWER, SDR 26 PVC, 10 | | |
IN. | | |
0086 715-05024 806.000 LFT | 86.00000 69316.00] 165.45000 133352.70] 99.00000 79794 .00
PIPE, TYPE 2, CIRCULAR, 36 IN. I | |
0087 715-05048 11024.000 LFT | 9.00000 99216.00] 9.72000 107153.28] 3.50000 38584.00
PIPE, TYPE 4, CIRCULAR, 6 IN. | | |
0088 715-05149 1221.000 LFT | 4600000 56166.00] 5124000 62564 .04 25.00000 30525.00
PIPE, TYPE 2, CIRCULAR, 12 IN. I I |
0089 715-05151 1052.000 LFT | 39.00000 41028.00] 51.81000 54504 .12 30.00000 31560.00
PIPE, TYPE 2, CIRCULAR, 15 IN. | | |
0090 715-05152 173.000 LFT | 45_00000 7785.00] 62.22000 10764.06] 50.00000 8650.00
PIPE, TYPE 2, CIRCULAR, 18 IN. I I |
0091 715-05154 1515.000 LFT | 40.00000 60600.00] 65.94000 99899.10] 55.00000 83325.00
PIPE, TYPE 2, CIRCULAR, 24 IN. I I |
0092 715-05156 2410.000 LFT | 66.00000 159060.00| 113.42000 273342.20] 65.00000 156650.00
PIPE, TYPE 2, CIRCULAR, 30 IN. I | |
0093 715-05161 1042.000 LFT | 110.00000 114620.00] 179.82000 187372.44] 130.00000 135460.00
PIPE, TYPE 2, CIRCULAR, 48 IN. I I |
0094 715-05409 1394.000 LFT | 43.00000 59942_00] 64.45000 89843.30] 50.00000 69700.00
PIPE, SANITARY SEWER, 10 IN. , PVC, SDR | | |
| | |

26



WALL ERECTION

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/07
PAGE : 211 -7
TABULATION OF BIDS
ROUTE :
CALL ORDER  : 211 CONTRACT ID : R -29435-A COUNTIES : LAKE
LETTING DATE : 08/22/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-0918397 l 2 ) 35-1068009 1IC 3 ) 36-2231526
IRIETH RILEY CONSTRUCTION IDYER CONSTRUCTION CO |WALSH CONSTR COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0095 715-05409 559.000 LFT | 48.00000 26832.00] 5465000 30549.35] 50.00000 27950.00
PIPE, SANITARY SEWER, 10 IN. , SANITARY | | |
FORCE MAIN, DUCTILE IRON, | | |
0096 715-05411 356.000 LFT | 47.00000 16732.00] 48.41000 17233.96] 55.00000 19580.00
PIPE, SANITARY SEWER, 12 IN. , PVC, SDR | I |
26 | | |
0097 715-05711 80.000 LFT | 61.00000 4880.00| 51.13000 4090.40] 80.00000 6400.00
PIPE, SANITARY SEWER, 6 IN. , PVC I I |
0098 715-91739 1246.000 LFT | 32.00000 39872.00] 34.84000 43410.64] 60.00000 74760.00
WATER MAIN, DUCTILE IRON, 8 IN. I I |
0099 718-52610 951.000 CYS | 50.00000 47550.00] 41.92000 39865.92| 40.00000 38040.00
AGGREGATE FOR UNDERDRAINS I | |
0100 718-99153 9983.000 SYS | 1.00000 9983.00]| 0.96000 9583.68| 2.00000 19966.00
GEOTEXTILES FOR UNDERDRAIN I I |
0101 720-01092 20.000 EACH | 3400.00000 68000.00] 3202.76000 6405520 4400.00000 88000.00
MANHOLE, J15, MODIFIED I | |
0102 720-45265 16.000 EACH | 930.00000 14880.00] 965.83000 15453.28] 1400.00000 22400.00
PIPE CATCH BASIN, 15 IN. I I |
0103 720-45275 3.000 EACH | 980.00000 2940.00] 124341000 3730.23] 1800.00000 5400.00
PIPE CATCH BASIN, 24 IN. I | |
0104 720-45410 2.000 EACH | 2100.00000 4200.00] 134345000 2686.90]| 3000.00000 6000.00
MANHOLE, C4 | | |
0105 720-93409 33.000 EACH | 2350.00000 77550.00] 2075.59000 68494 47| 2800.00000 92400.00
INLET, B15, MODIFIED I I |
0106 720-93411 15.000 EACH | 2350.00000 35250.00] 2075.59000 31133.85] 2900.00000 43500.00
INLET, C15, MODIFIED | | |
0107 720-94612 8.000 EACH | 4500.00000 36000.00] 4213.64000 33709.12] 5500.00000 44000.00
MANHOLE, K4 I I |
0108 720-95422 10.000 EACH | 3500.00000 35000.00] 2898.00000 28980.00] 4000.00000 40000.00
MANHOLE, J4 | | |
0109 720-98174 6.000 EACH | 2600.00000 15600.00] 2035.69000 12214.14] 2600.00000 15600.00
INLET, B15 I I |
0110 720-98555 4.000 EACH | 2900.00000 11600.00] 2079.64000 8318.56| 2700.00000 10800.00
INLET, C15 I I |
0111 728-98377 LUMP | 8250.00000 8250.00] 4887 .52000 4887.52] 8250.00000 8250.00
MASONRY COATING I | |
0112 731-93945 9069.000 SFT | 17.55000 159160.95| 13.78000 124970.82| 15.00000 136035.00
FACE PANELS, CONCRETE I I |
0113 731-93946 9069.000 SFT | 8.41000 76270.29] 15.34000 139118.46| 15.00000 136035.00
| | |



CALL ORDER 211
LETTING DATE : 08/22/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

: LAPORTE DISTRICT

R -29435-A

ROUTE :

COUNTIES : LAKE

DATE :
PAGE :

09712707
211 -8

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0114 731-93947 365.000 LFT
LEVELING PAD, CONCRETE

0115 732-03063 1.000 EACH

TAPPING SLEEVE , WITH VALVE AND BOX,

0116 732-91742 2.000 EACH
FIRE HYDRANT
0117 801-03290 4.000 EACH

CONSTRUCTION SIGN, C

0118 801-06203 24978.000 LFT
TEMPORARY PAVEMENT MARKING, 4 IN.

0119 801-06207 23024.000 LFT
TEMPORARY PAVEMENT MARKING, REMOVABLE,
4 1IN.

0120 801-06640 34.000 EACH
CONSTRUCTION SIGN, A

0121 801-06645 5.000 EACH
CONSTRUCTION SIGN, B

0122 801-06775 LUMP
MAINTAINING TRAFFIC

0123 801-07119 432.000 LFT
BARRICADE, 111-B

0124 802-05701 195.500 LFT

SIGN POST, SQUARE, 1, REINFORCED ANCHOR
BASE

0125 802-76025 240.750 SFT
SIGN, SHEET, ENCAPSULATED LENS WITH
LEGEND, 0.080 IN. THICKNESS

0126 805-01816 2.000 EACH
SIGNAL SUPPORT FOUNDATION, 3 FT. X 3 FT
X 8FT.

0127 805-01842 11.000 EACH
HANDHOLE, SIGNAL
0128 805-01842 7.000 EACH

HANDHOLE, SIGNAL , FIBER OPTICS
0129 805-01844 1300.000 LFT
CONDUIT, STEEL, GALVANIZED, 2 IN.,
UNDERGROUND , LIGHTING
0130 805-01879
SIGNAL SERVICE, INSTALL

1.000 EACH

( 1 ) 35-0918397 |
RIETH RILEY CONSTRUCTION |
|

2800.

3500.

299.

235.

44 .

100000.

9.

14.

17.

843.

728.

700.

492.

00000

-15000

-96000

00000

00000

00000

98000

99000

39000

00000

00000

00000

.57000

00000

3 ) 36-2231526

JWALSH CONSTR COMPANY

2 ) 35-1068009 1C
YER CONSTRUCTION CO

|
AMOUNT] UNIT PRICE AMOUNT]
7070.05] 26.83000 9792.95]
| |
2800.00] 2692.68000 2692.68]
| |
7000.00] 2358.38000 4716.76]
| |
1196.00] 299.00000 1196.00]
| |
3746.70] 0.15000 3746.70]
| |
22103.04] 0.96000 22103.04]
| |
| |
7990.00] 235.00000 7990.00]
| |
220.00] 44..00000 220.00]
| |
100000.00]  17375.00000 17375.00]
| |
4311.36] 9.98000 4311.36]
| |
2930.55] 14.00000 2737.00]
| |
| |
4186.64] 14.00000 3370.50]
| |
| |
1686.00] 810.00000 1620.00]
| |
| |
8008.00] 620.00000 6820.00]
| |
4900.00] 645.00000 4515.00]
| |
12441.00] 12.30000 15990.00]
| |
| |
492.00] 520.00000 520.00]
| |

UNIT PRICE

2500.

3000.

450.

235.

44 .

151425.

11.

15.

18.

885.

764.

734.

10.

516.

00000

.20000

.20000

00000

00000

56000

00000

74000

26000

07000

33000

93000

05000

55000

AMOUN

1800.

4995.

27628.

7990.

220.

151425.

4752.

3077.

4396.

1770.

8407.

5144.

13065.

516.

T

.00

.00

.00

00

60

80

00

00

56

00

17

10

14

63

51

00

55



CALL ORDER 211
LETTING DATE : 08/22/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID :
DISTRICT

R -29435-A

: LAPORTE DISTRICT

ROUTE :

COUNTIES : LAKE

DATE :
PAGE :

09712707
211 -9

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0131 805-02152 6.000 EACH
PEDESTRIAN SIGNAL HEAD WITH
INTERNATIONAL SYMBOLS, 18 IN.

0133 805-02439 2.000 EACH
CONDUIT RISER, GALVANIZED, 2 IN.

0135 805-04956 3.000 EACH
PANEL FOR FIBER OPTICS

0136 805-06592 4890.000 LFT
CONDUIT, STEEL, GALVANIZED, 2 IN.

0137 805-06595 3900.000 LFT
CONDUIT, PVC, 2 IN.

0138 805-78109 1.000 EACH

CONTROLLER AND CABINET, SECONDARY, MENU
DRIVEN, 8 PHASE

0139 805-78205 2.000 EACH
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED
AMBER, GREEN

0140 805-78230 12.000 EACH
TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED
AMBER, GREEN, AMBER ARROW, GREEN ARROW

0141 805-78412 1.000 EACH
SIGNAL PEDESTAL, 9 FT. , AND BASE

0142 805-78415 7.000 EACH
SPAN, CATENARY, AND TETHER

0143 805-78420 7.000 EACH
DISCONNECT HANGER

0144 805-78445 1.000 EACH
SIGNAL SERVICE

0145 805-78467 140.000 LFT
SIGNAL CABLE, 3C 8GA.
0146 805-78470 7875.000 LFT
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.
0147 805-78480 930.000 LFT
SIGNAL CABLE, 3C 14CGA.

0148 805-78485 1205.000 LFT
SIGNAL CABLE, 5C 14GA.

0149 805-78490 1875.000 LFT
SIGNAL CABLE, 7C 14GA.

0150 805-78510 8115.000 LFT

SIGNAL CABLE, 2C 16GA., SHIELDED

( 1 ) 35-0918397
RIETH RILEY CONSTRUCTION

313.00000
2563.00000
9.36000
5.16000

13492 .00000

935.00000

604 .00000
1350.00000
260.00000
492 .00000
2.26000
0.43000
1.04000
1.10000
1.28000

|
|
|
I
+
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
| 1409.00000
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
| 0.94000
|

3 ) 36-2231526

JWALSH CONSTR COMPANY

| 2 ) 35-1068009 1C
IDYER CONSTRUCTION CO

| |
AMOUNT] UNIT PRICE AMOUNT]
3168.00] 700.00000 4200.00]
| |
| |
626.00] 220.00000 440.00]
| |
7689.00] 2400.00000 7200.00]
| |
45770.40] 12.30000 60147.00]
| |
20124.00] 9.25000 36075.00]
| |
13492.00]  12500.00000 12500.00]
| |
| |
1870.00] 1000.00000 2000.00]
| |
| |
16908.00] 1500.00000 18000.00]
| |
| |
604.00] 800.00000 800.00]
| |
9450.00] 1620.00000 11340.00]
| |
1820.00] 340.00000 2380.00]
| |
492.00] 520.00000 520.00]
| |
316.40] 2.00000 280.00]
| |
3386.25] 0.26000 2047.50]
| |
967.20] 1.00000 930.00]
| |
1325.50] 1.25000 1506.25]
| |
2400.00] 1.55000 2906.25]
| |
7628.10] 1.00000 8115.00]
| |

UNIT PRICE

554.

328.

2690.

9.

5.

14165.

981.

1479.

634.

1417.

272.

516.

35000

62000

90000

83000

42000

29000

66000

31000

14000

37000

97000

55000

.37000

-45000

.09000

-15000

.34000

-99000

AMOUN

3326.

657.

8072.

48068.

21138.

14165.

1963.

17751.

634.

9921.

1910.

516.

331.

3543.

1013.

1385.

2512.

8033.

T

10

24

70

70

00

29

32

72

14

59

79

55

80

75

70

75

50

85



CALL ORDER 211
LETTING DATE : 08/22/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

: LAPORTE DISTRICT

R -29435-A

ROUTE :

COUNTIES : LAKE

DATE :
PAGE :

09712707
211 -10

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0151 805-78785 20.000 EACH
SIGNAL DETECTOR HOUSING

0152 805-78795 2385.000 LFT
SAW CUT FOR ROADWAY LOOP AND SEALER

0153 805-78900 1.000 EACH
PEDESTAL FOUNDATION, A

0154 805-78925 1.000 EACH
CONTROLLER CABINET FOUNDATION, P1

0155 805-81032 6.000 EACH
SIGNAL STRAIN POLE, STEEL, 30 FT.

0156 805-92155 6600.000 LFT
WIRE, XHHW, NO. 6 COPPER, 1/C

0157 805-92504 10.000 EACH

LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE

0158 805-96121 6.000 EACH
PEDESTRIAN PUSH BUTTON AND SIGN

0159 805-96260 1147.000 LFT
FIBER OPTICS CABLE, IN CONDUIT , 6
FIBER SELF SUPPORTING DIELECTRIC

0160 805-96261 2280.000 LFT
FIBER OPTICS CABLE, AERIAL , 6 FIBER
SELF SUPPORTING DIELECTRIC

0161 805-96261 2871.000 LFT
FIBER OPTICS CABLE, AERIAL , 6 FIBER
SELFSUPPORTING DIELECTRIC

0164 807-02817 23.000 EACH
CONCRETE FOUNDATION WITH GROUNDING, 24
IN. X 24 IN. X 72 IN.

0166 807-04112 2760.000 LFT
WIRE, XHHW, NO. 10 , COPPER, 1/C

0167 807-04651 9500.000 LFT
WIRE , XHHW, NO, 4 COPPER, 1/C

0168 807-86620 23.000 EACH

LUMINAIRE, ROADWAY, HIGH PRESSURE
SODIUM, 400 WATT

0172 808-06701 670.000 LFT
LINE, THERMOPLASTIC, BROKEN, WHITE, 4
IN.

0173 808-06703 2488.000 LFT
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN

( 1 ) 35-0918397 |
RIETH RILEY CONSTRUCTION |
|

467 .

778.

3807.

374.

108.

898.

348.

00000

00000

-35000

00000

00000

.40000

.60000

.60000

00000

.82000

-34000

00000

-30000

-30000

3 ) 36-2231526

JWALSH CONSTR COMPANY

2 ) 35-1068009 1C
YER CONSTRUCTION CO

|
AMOUNT| UNIT PRICE AMOUNT|
10400.00] 540.00000 10800.00]
| |
21107.25| 10.00000 23850.00]
| |
467.00] 520.00000 520.00]
| |
778.00] 810.00000 810.00]
| |
22842.00] 4100.00000 24600.00]
| |
8910.00] 1.32000 8712.00]
| |
3740.00] 320.00000 3200.00]
| |
648_00] 110.00000 660.00]
| |
2752.80] 4.00000 4588_00]
| |
| |
5928.00] 4.00000 9120.00]
| |
| |
7464 60| 4.00000 11484.00]
| |
| |
20654.00] 660.00000 15180.00]
| |
| |
2263.20] 0.88000 2428_80]
| |
12730.00] 2.06000 19570.00]
| |
8004.00] 270.00000 6210.00]
| |
| |
201.00] 0.30000 201.00]
| |
| |
746.40] 0.30000 746.40]
| |

UNIT PRICE

490.

816.

3996.

392.

113.

942.

365.

82000

98000

-42000

66000

39000

.52000

.73000

.73000

81000

.86000

-41000

37000

-30000

-30000

AMOUN

816.

23981.

9372.

3926.

680.

2890.

6224 .

7837.

21684.

2373.

13395.

8403.

201.

746.

T

.00

.65

.30

82

88

00

60

34

44

40

83

63

60

00

51

00

40



CALL ORDER 211
LETTING DATE : 08/22/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID :
DISTRICT

R -29435-A

: LAPORTE DISTRICT

ROUTE :

COUNTIES : LAKE

DATE :
PAGE :

09/12/07
211 -11

LINE NO /7 ITEM CODE 7/ ALT
ITEM DESCRIPTION QUANTITY

0174 808-06716 12409.000 LFT
LINE, REMOVE

0179 808-75240 1165.600 LFT
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4
IN.

0180 808-75245 13578.000 LFT
LINE, THERMOPLASTIC, SOLID, YELLOW, 4
IN.

0181 808-75297 379.500 LFT
TRANSVERSE MARKINGS, THERMOPLASTIC,
STOP LINE, 24 IN.

0182 808-75300 465.000 LFT
TRANSVERSE MARKINGS, THERMOPLASTIC,
CROSSWALK LINE, 6 IN.

0183 808-75320 33.000 EACH
PAVEMENT MESSAGE MARKINGS,
THERMOPLASTIC, LANE INDICATION ARROW

0184 808-75325 26.000 EACH
PAVEMENT MESSAGE MARKINGS,
THERMOPLASTIC, WORD (ONLY)

0185 808-96016 254.400 LFT

LINE, THERMOPLASTIC, SOLID, YELLOW, 12
IN.

0186 808-98796 310.000 LFT
LINE, THERMOPLASTIC, DOTTED, WHITE, 4
IN., 2 FT. LINE, 4 FT. GAP

0187 807-83748 23.000 EACH
LIGHT POLE, 40 FT. E.M.H., 8.0 FT. MAST
ARM, ANCHOR BASE

0188 805-02087 LUMP
TRANSPORTATION OF SALVAGEABLE SIGNAL
EQUIPMENT

0189 808-74807 11.000 EACH

PAVEMENT MESSAGE MARKINGS, EPOXY, LANE
INDICATIONS ARROWS

0190 808-74808 4.000 EACH
PAVEMENT MESSAGE MARKINGS, EPOXY, WORD
(ONLY)

0191 808-74805 137.000 LFT

TRANSVERSE MARKINGS, EPOXY, STOP LINE,
24 IN.

( 1 ) 35-0918397
RIETH RILEY CONSTRUCTION

3.83000
0.96000

77.00000

1.92000
1.00000
1372.00000
1151.00000
108.00000
155.00000

|
|
|
I
+
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
| 112.00000
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
| 9.98000
|
|

3 ) 36-2231526

JWALSH CONSTR COMPANY

I 2 ) 35-1068009 1C
IDYER CONSTRUCTION CO

I |
AMOUNT|  UNIT PRICE AMOUNT]
4963.60] 0.40000 4963.60]
I |
349.68| 0.30000 349.68|
I |
I |
4073.40] 0.30000 4073.40]
| |
I |
1453_49] 3.83000 1453_49]
| |
| |
446.40] 0.96000 446._40]
I |
| |
2541.00] 77.00000 2541.00]
I |
I |
2912.00] 112.00000 2912.00]
| |
I |
488.45] 1.92000 488._45]
I |
| |
310.00] 1.00000 310.00]
I |
I |
31556.00] 1680.00000 38640.00]
I |
I |
1151.00] 2100.00000 2100.00]
| |
I |
1188.00] 108.00000 1188.00]
| |
| |
620.00] 155.00000 620.00]
I |
| |
1367.26] 9.98000 1367.26]
I |
I |

UNIT PRICE

7.

112.

1440.

1208.

108.

155.

-83000

-96000

00000

00000

.92000

-00000

47000

44000

00000

00000

-98000

AMOUN

4073.

1453.

446.

2541.

2912.

488.

310.

33130.

1208.

1188.

620.

1367.

T

.60

.68

40

49

40

00

00

45

00

81

44

00

00

26



CALL ORDER 211
LETTING DATE : 08/22/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

: LAPORTE DISTRICT

R -29435-A

ROUTE :

COUNTIES : LAKE

DATE :
PAGE :

09712707
211 -12

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0192 808-03631 2201.000 LFT
LINE, EPOXY, SOLID, WHITE, 4 IN.

0193 808-03632 1856.000 LFT
LINE, EPOXY, SOLID, YELLOW, 4 IN.

0194 808-03002 318.000 LFT
LINE, EPOXY, BROKEN, WHITE, 4 IN.

0195 801-04308 4.000 EACH
ROAD CLOSURE SIGN ASSEMBLY

0196 801-06625 35.000 EACH
DETOUR ROUTE MARKER ASSEMBLY

0197 807-83748 23.000 EACH
LIGHT POLE, 40 FT. E.M.H., 8.0 FT. MAST
ARM, ANCHOR BASE

0198 207-08262 21559.000 SYS
SUBGRADE TREATMENT, TYPE I

0199 805-01815 6.000 EACH
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12
FT.

0200 802-76035 24.000 SFT
SIGN, SHEET, ENCAPSULATED LENS WITH
LEGEND, 0.100 IN. THICKNESS

0201 807-01603 2.000 EACH
SERVICE POINT, TYPE 11

0202 807-86910 23.000 EACH
CONNECTOR KIT, UNFUSED

0203 807-86915 23.000 EACH
CONNECTOR KIT, FUSED

0204 807-86920 69.000 EACH
MULTIPLE COMPRESSION FITTING,
NON-WATERPROOFED

0205 807-86930 23.000 EACH
INSULATION LINK, NONWATERPROOFED

0206 501-06727 LUMP
CORING, PCCP

0207 805-01893 LUMP
MAINTAINING TRAFFIC SIGNAL

0208 503-05240 1200.000 LFT
D-1 CONTRACTION JOINT

0209 304-07493 3023.000 TON
WIDENING WITH HMA, TYPE B

SECTION TOTALS

CONTRACT TOTALS

( 1 ) 35-0918397 |
RIETH RILEY CONSTRUCTION |
|

350.

98.

1372.

3496.

17.

2960.

27.

27.

18.

12.

1239.

7691.

14.

60.

00000

23000

00000

.81000

00000

50000

00000

00000

00000

00000

00000

99000

00000

31000

00000

2 ) 35-1068009 1C
YER CONSTRUCTION CO
|
AMOUNT| UNIT PRICE AMOUNT|
990.45] 0.45000 990.45]
| |
835.20] 0.45000 835.20]
| |
143.10] 0.45000 143.10]
| |
1400.00]| 350.00000 1400.00]|
| |
3438.05] 98.23000 3438.05]
| |
31556.00]| 1680.00000 38640.00]|
| |
| |
103698.79] 15.00000 323385.00]
| |
20976.00] 2160.00000 12960.00]
| |
| |
420.00] 16.00000 384.00]
| |
| |
5920.00] 3140.00000 6280.00]
| |
621.00] 23.00000 529.00]
| |
621.00] 26.00000 598.00]
| |
1242.00] 21.00000 1449.00]
| |
| |
276.00] 16.00000 368.00]
| |
1239.99] 2500.00000 2500.00]
| |
7691.00]  32000.00000 32000.00]
| |
17172.00] 10.80000 12960.00]
| |
181380.00] 46.90000 141778.70]
| |
6,867,970.88]| $ 6,938,350.17]
6,867,970.88] $ 6,938,350.17]

3 ) 36-2231526
JWALSH CONSTR COMPANY

UNIT PRICE

400.

125.

1440.

1835.

18.

3107.

28.

28.

18.

12.

3000.

8074.

12.

75.

00000

00000

47000

.00000

23000

37000

72000

35000

35000

90000

60000

00000

81000

00000

00000

AMOUN

143.
1600.
4375.

33130.

107795.

11011.

440.

6215.
652.
652.

1304.

289.

3000.
8074.
14400.
226725.
6,985,000.

6,985,000.

T

.45

.20

10

00

00

81

00

38

88

44

05

05

10

80

00

81

00

00

00

00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/07
PAGE : 211 -13
TABULATION OF BIDS

ROUTE :
CALL ORDER  : 211 CONTRACT ID : R -29435-A COUNTIES : LAKE
LETTING DATE : 08/22/07 10:00 AM DISTRICT : LAPORTE DISTRICT

SET-ASIDE -
IC 4 ) 35-1120685 IC 5 ) 35-1035114 1C )
[WALSH & KELLY INC |SUPERIOR CONSTRUCTION CO |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ A

SECTION 0001  ROADWAY RECONSTRUCTION

| | |

0001 105-06845 LUMP | 150000.00000 150000.00] 399000.00000 399000.00]
CONSTRUCTION ENGINEERING I I |
0002 105-07039 23.000 MOS | 3400.00000 78200.00] 2100.00000 48300.00]
FIELD OFFICE, B | | |
0003 105-09198 55.000 MOS | 220.00000 12100.00] 1.00000 55.00]
LAPTOP COMPUTER SYSTEM | | |
0004 105-09199 23.000 MOS | 120.00000 2760.00] 100.00000 2300.00]
FIELD OFFICE INTERNET SERVICE I I |
0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES I | |
0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS I I |
0007 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA I | |
0008 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES | | |
0009 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0010 109-08463 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
PROJECT ESTIMATE ADJUSTMENT | | |
0011 110-01001 LUMP | 512000.00000 512000.00] 407000.00000 407000.00]
MOBILIZATION AND DEMOBILIZATION I I |
0012 201-52370 LUMP | 225000.00000 225000.00| 335000.00000 335000.00]
CLEARING RIGHT OF WAY | | |
0013 202-01300 2.000 EACH | 2100.00000 4200.00] 2100.00000 4200.00]
TRAFFIC SIGNAL EQUIPMENT, REMOVE I I |
0014 202-02240 658.800 SYS | 20.00000 13176.00] 9.00000 5929.20]|
PAVEMENT REMOVAL | I |
0015 202-02240 532.700 SYS | 15.00000 7990.50] 22.00000 11719.40]
PAVEMENT REMOVAL FOR DRIVES I I |
0016 202-02241 356.000 LFT | 8.00000 2848.00] 6.00000 2136.00]
GUARDRAIL, REMOVE I I |
0017 202-91385 17.000 EACH | 155.00000 2635.00] 155.00000 2635.00]
INLET, REMOVE I I |
0018 202-93047 4.000 EACH | 177.00000 708.00]| 177.00000 708.00]
I I |

MANHOLE, REMOVE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/07
PAGE : 211 -14
TABULATION OF BIDS
ROUTE :
CALL ORDER  : 211 CONTRACT ID : R -29435-A COUNTIES : LAKE
LETTING DATE : 08/22/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 4 ) 35-1120685 IC 5 ) 35-1035114 | )
[WALSH & KELLY INC |SUPERIOR CONSTRUCTION CO |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0019 203-02000 15217.000 CYS | 32.00000 486944 .00] 28.00000 426076.00]
EXCAVATION, COMMON | | |
0020 203-02100 4334.000 CYS | 14..80000 64143.20] 45_00000 195030.00]
EXCAVATION, PEAT I I |
0021 203-04523 LUMP | 142112.00000 142112.00] 275000.00000 275000.00]
DEWATERING | | |
0022 205-06933 18.000 EACH | 80.00000 1440.00] 80.00000 1440._00]
TEMPORARY DITCH INLET PROTECTION I | |
0023 205-06937 7389.000 LFT | 1.52000 11231.28] 1.52000 11231.28]
TEMPORARY SILT FENCE I I |
0024 206-93520 14052.000 SFT | 18.00000 252936.00| 8.00000 112416.00]
TEMPORARY SHEET PILING I | |
0026 207-08266 4580.000 SYS | 15.00000 68700.00] 2.75000 12595.00]
SUBGRADE TREATMENT, TYPE 111 I I |
0027 211-07454 22425000 CYS | 0.01000 224.25] 0.10000 2242 .50
STRUCTURE BACKFILL I | |
0028 301-07448 1454_.600 TON | 45_00000 65457.00] 40.00000 58184.00]
COMPACTED AGGREGATE, NO. 53, BASE I I |
0029 304-07489 42.600 TON | 150.00000 6390.00] 135.00000 5751.00]
HMA PATCHING, TYPE A I | |
0030 306-08034 2292.600 SYS | 3.75000 8597.25| 3.75000 8597.25|
MILLING, ASPHALT, 1 1/2 IN. | | |
0031 401-07333 2682.500 TON | 70.00000 187775.00] 67.50000 181068.75|
QC/QA-HMA, 2, 76, SURFACE, 9.5 mm I | |
0032 401-07402 3948.000 TON | 60.00000 236880.00]| 55.70000 219903.60]
QC/QA-HMA, 2, 76, INTERMEDIATE, 19.0 mm | | |
0033 401-07407 6279.900 TON | 52.00000 326554.80] 4295000 269721.71]
QC/QA-HMA, 2, 64, BASE, 25.0 mm I I |
0034 401-07423 4709.900 TON | 5450000 256689.55| 53.25000 250802.18]
QC/QA-HMA, 2, 64, BASE, 19.0 mm | | |
0035 401-07429 3568.100 TON | 60.00000 214086.00| 60.45000 215691.65]
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 | | |
mm | | |
0036 406-05520 30.710 TON | 950.00000 29174.50] 335.90000 10315.49]
ASPHALT FOR TACK COAT I I |
0037 501-04966 200.000 EACH | 19.70000 3940.00] 6.00000 1200.00]
DOWEL BAR , EPOXY COATED I I |
0038 502-06332 2078.900 SYS | 90.00000 187101.00] 60.00000 124734.00]
I I |

PCCP, 15 IN.
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0039 502-06627 2233.300 SYS | 55.00000 122831.50] 33.35000 74480.56]
PCCP, 6 IN. | | |
0040 503-03489 505.000 EACH | 1400000 7070.00] 12.00000 6060.00]|
RETROFITTED TIE BARS I I |
0041 506-06333 64.100 SYS | 250.00000 16025.00] 350.00000 22435_00]
PCCP PATCHING, FULL DEPTH | | |
0042 601-01522 4.000 EACH | 1900.00000 7600.00] 1900.00000 7600.00]
GUARDRAIL TRANSITION TYPE TGB I | |
0043 601-94689 4.000 EACH | 2900.00000 11600.00] 2900.00000 11600.00]
GUARDRAIL END TREATMENT, 0S I I |
0044 601-99106 123.000 LFT | 30.00000 3690.00] 30.00000 3690.00]
GUARDRAIL, W BEAM, 3 FT. 1.5 IN. SPACIN | | |
0045 604-04927 30.000 LFT | 327.00000 9810.00] 327.00000 9810.00]
CONCRETE ENCASEMENT, SEWER, SANITARY I I |
0046 604-07900 50.100 SYS | 140.00000 7014.00] 80.85000 4050.59]
CURB RAMP, CONCRETE, F I | |
0047 604-07901 36.900 SYS | 125.00000 4612.50] 70.00000 2583.00]
CURB RAMP, CONCRETE, G I I |
0048 604-07902 31.000 SYS | 150.00000 4650.00] 70.60000 2188.60]|
CURB RAMP, CONCRETE, H I | |
0049 604-91531 2858.700 SYS | 40.00000 114348.00]| 2400000 68608.80]|
SIDEWALK, CONCRETE, 4 IN. | | |
0050 605-06100 1154.400 LFT | 37.68000 43497 .79 12.65000 14603.16]
CURB, INTEGRAL, C, CONCRETE | | |
0051 605-06140 2672.500 LFT | 19.50000 52113.75] 15.90000 42492 .75]
CURB AND GUTTER, CONCRETE | | |
0052 605-52807 7460.100 LFT | 19.50000 145471.95| 16.25000 121226.63|
CURB AND GUTTER, COMBINED , TYPE C I | |
0053 605-92800 172.000 LFT | 24.00000 4128.00] 16.15000 2777.80]
CURB AND GUTTER, COMBINED, B, MODIFIED | | |
0054 609-06257 12.340 SYS | 70.00000 863.80] 180.00000 2221.20]
REINFORCED CONCRETE BRIDGE APPROACH, 10 | I |
IN. | | |
0055 610-07487 69.600 TON | 110.00000 7656.00] 142.00000 9883.20]|
HMA FOR APPROACHES, TYPE B I I |
0056 611-06497 19.000 EACH | 140.00000 2660.00] 140.00000 2660.00]
MAILBOX ASSEMBLY, SINGLE I I |
0057 611-06498 2.000 EACH | 170.00000 340.00] 170.00000 340.00]
I I |

MAILBOX ASSEMBLY, DOUBLE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/07
PAGE : 211 -16
TABULATION OF BIDS
ROUTE :
CALL ORDER  : 211 CONTRACT ID : R -29435-A COUNTIES : LAKE
LETTING DATE : 08/22/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 4 ) 35-1120685 IC 5 ) 35-1035114 | )
[WALSH & KELLY INC |SUPERIOR CONSTRUCTION CO |
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------------------------------------------ A
0058 615-06490 40.000 EACH | 250.00000 10000.00] 130.00000 5200.00]
RIGHT OF WAY MARKER | | |
0059 615-06505 20.000 EACH | 620.00000 12400.00] 500.00000 10000.00]
MONUMENT, B I I |
0060 615-06515 2.000 EACH | 320.00000 640.00] 200.00000 400.00]
MONUMENT, D | | |
0061 615-06527 3.000 EACH | 425.00000 1275.00] 300.00000 900.00]
MONUMENT, SECTION CORNER I | |
0062 616-02320 265.000 SYS | 4.15000 1099.75] 3.00000 795.00]
GEOTEXTILES I I |
0063 616-05688 50.000 TON | 55.30000 2765.00] 90.00000 4500.00]
RIPRAP, CLASS 1 I | |
0064 616-05689 151.000 TON | 55.30000 8350.30] 100.00000 15100.00]
RIPRAP, CLASS 2 I I |
0065 621-01004 1.000 EACH | 300.00000 300.00] 300.00000 300.00]
MOBILIZATION AND DEMOBILIZATION FOR I | |
SEEDING I I |
0066 621-06545 0.050 TON | 1260 .00000 63.00] 1260.00000 63.00]
FERTILIZER I | |
0067 621-06557 43.930 LBS | 11.45000 503.00] 11.45000 503.00]
SEED MIXTURE, T | | |
0068 621-06565 1.100 TON | 635.00000 698.50] 635.00000 698.50]
MULCHING MATERIAL | | |
0069 621-06567 33.700 KGAL | 10.00000 337.00] 10.00000 337.00]
WATER I I |
0070 621-06575 9381.800 SYS | 3.38000 31710.48]| 3.38000 31710.48|
SODDING, NURSERY | | |
0071 702-93722 176.000 CYS | 500.00000 88000.00] 443.00000 77968.00]
CONCRETE, C I I |
0072 703-51030 5580.000 LBS | 1.00000 5580.00]| 1.25000 6975.00]|
REINFORCING STEEL | I |
0073 703-51032 25437.000 LBS | 1.17000 29761.29] 1.32000 33576.84]
REINFORCING STEEL, EPOXY COATED I I |
0074 706-05732 2.000 EACH | 2713.00000 5426.00| 2500.00000 5000.00]|
CONCRETE BRIDGE RAILING TRANSITION, TBC | I |
0075 706-05733 2.000 EACH | 2776.00000 5552.00] 2500.00000 5000.00]
CONCRETE BRIDGE RAILING TRANSITION, WBC | I |
0076 706-51025 135.000 LFT | 958.00000 129330.00] 275.00000 37125.00]
I I |

CONCRETE, C, RAILING



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/07
PAGE : 211 -17
TABULATION OF BIDS
ROUTE :
CALL ORDER  : 211 CONTRACT ID : R -29435-A COUNTIES : LAKE
LETTING DATE : 08/22/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 4 ) 35-1120685 IC 5 ) 35-1035114 l )
[WALSH & KELLY INC |SUPERIOR CONSTRUCTION CO |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0077 709-07733 LUMP |  10716.00000 10716.00]  16200.00000 16200.00]
ANTI-GRAFFITI COAT | | |
0078 709-51821 LUMP | 222100000 2221.00] 5648.00000 5648.00]|
SURFACE SEAL I I |
0079 714-08070 69.000 LFT | 180600000 124614 .00 650000000 448500.00]
CULVERT, PRECAST BOX, REINFORCED | | |
CONCRETE, 16 FT. X 6 FT. | I |
0080 715-03025 8.000 EACH | 2970.00000 23760.00] 2970.00000 23760.00]
SANITARY MANHOLE I I |
0081 715-04612 802.000 LFT | 11.30000 9062.60]| 11.30000 9062.60]|
PIPE , SANITARY FORCE MAIN, HDPE, 2 IN. | I |
0082 715-04612 450.000 LFT | 97.20000 43740.00] 97.20000 43740.00]
PIPE , SANITARY SEWER, DUCTILE IRON, 10 | I |
IN. | | |
0083 715-04612 183.000 LFT | 15500000 28365.00] 155.00000 28365.00]
PIPE , SANITARY SEWER, DUCTILE IRON, 21 | | |
IN. | | |
0084 715-04612 58.000 LFT | 58.00000 3364.00] 58.00000 3364.00]
PIPE , SANITARY SEWER, PVC, 6 IN. | | |
0085 715-04612 364.000 LFT | 65.70000 23914.80] 65.70000 23914.80]
PIPE , SANITARY SEWER, SDR 26 PVC, 10 | | |
IN. | | |
0086 715-05024 806.000 LFT | 191.00000 153946.00| 191.00000 153946.00]|
PIPE, TYPE 2, CIRCULAR, 36 IN. I | |
0087 715-05048 11024.000 LFT | 11.40000 125673.60] 5.20000 57324.80]
PIPE, TYPE 4, CIRCULAR, 6 IN. | | |
0088 715-05149 1221.000 LFT | 48_80000 59584 .80 48_80000 59584 .80
PIPE, TYPE 2, CIRCULAR, 12 IN. I I |
0089 715-05151 1052.000 LFT | 59.10000 62173.20] 59.10000 62173.20]
PIPE, TYPE 2, CIRCULAR, 15 IN. | | |
0090 715-05152 173.000 LFT | 6450000 11158.50] 64 .50000 11158.50]
PIPE, TYPE 2, CIRCULAR, 18 IN. I I |
0091 715-05154 1515.000 LFT | 59.00000 89385.00] 59.00000 89385.00]
PIPE, TYPE 2, CIRCULAR, 24 IN. I I |
0092 715-05156 2410.000 LFT | 118.00000 284380.00| 118.00000 284380.00]
PIPE, TYPE 2, CIRCULAR, 30 IN. I | |
0093 715-05161 1042.000 LFT | 217.00000 226114.00] 217.00000 226114.00]
PIPE, TYPE 2, CIRCULAR, 48 IN. I I |
0094 715-05409 1394.000 LFT | 54 _20000 75554.80] 5420000 7555480
PIPE, SANITARY SEWER, 10 IN. , PVC, SDR | | |
| | |

26



WALL ERECTION
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0095 715-05409 559.000 LFT | 49.40000 27614.60] 49.40000 27614.60]
PIPE, SANITARY SEWER, 10 IN. , SANITARY | | |
FORCE MAIN, DUCTILE IRON, | | |
0096 715-05411 356.000 LFT | 79.50000 28302.00] 79.50000 28302.00]
PIPE, SANITARY SEWER, 12 IN. , PVC, SDR | I |
26 | | |
0097 715-05711 80.000 LFT | 63.20000 5056.00] 63.20000 5056.00]|
PIPE, SANITARY SEWER, 6 IN. , PVC I I |
0098 715-91739 1246.000 LFT | 38.80000 48344 .80 38.80000 4834480
WATER MAIN, DUCTILE IRON, 8 IN. I I |
0099 718-52610 951.000 CYS | 32.30000 30717.30] 38.00000 36138.00]
AGGREGATE FOR UNDERDRAINS I | |
0100 718-99153 9983.000 SYS | 0.60000 5989.80]| 1.50000 14974.50]
GEOTEXTILES FOR UNDERDRAIN I I |
0101 720-01092 20.000 EACH | 3180.00000 63600.00] 3180.00000 63600.00]
MANHOLE, J15, MODIFIED I | |
0102 720-45265 16.000 EACH | 1030.00000 16480.00] 1030.00000 16480.00]
PIPE CATCH BASIN, 15 IN. I I |
0103 720-45275 3.000 EACH | 1120.00000 3360.00] 1120.00000 3360.00]
PIPE CATCH BASIN, 24 IN. I | |
0104 720-45410 2.000 EACH | 1810.00000 3620.00] 1810.00000 3620.00]
MANHOLE, C4 | | |
0105 720-93409 33.000 EACH | 2290.00000 75570.00] 2290.00000 75570.00]
INLET, B15, MODIFIED I I |
0106 720-93411 15.000 EACH | 2290.00000 34350.00] 2290.00000 34350.00]
INLET, C15, MODIFIED | | |
0107 720-94612 8.000 EACH | 4800.00000 38400.00] 4800.00000 38400.00]
MANHOLE, K4 I I |
0108 720-95422 10.000 EACH | 3230.00000 32300.00] 3230.00000 32300.00]
MANHOLE, J4 | | |
0109 720-98174 6.000 EACH | 2290.00000 13740.00] 2290.00000 13740.00]
INLET, B15 I I |
0110 720-98555 4.000 EACH | 2290.00000 9160.00] 2290.00000 9160.00]
INLET, C15 I I |
0111 728-98377 LUMP | 4890.00000 4890.00]| 8250.00000 8250.00]
MASONRY COATING I | |
0112 731-93945 9069.000 SFT | 13.80000 125152.20]| 10.00000 90690.00]
FACE PANELS, CONCRETE I I |
0113 731-93946 9069.000 SFT | 16.25000 147371.25] 6.50000 58948_50]
| | |
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0114 731-93947 365.000 LFT | 28.40000 10366.00] 12.50000 4562.50]
LEVELING PAD, CONCRETE | | |
0115 732-03063 1.000 EACH | 586.00000 586.00] 586.00000 586.00]
TAPPING SLEEVE , WITH VALVE AND BOX, I I |
0116 732-91742 2.000 EACH | 3500.00000 7000.00] 3500.00000 7000.00]
FIRE HYDRANT | | |
0117 801-03290 4.000 EACH | 265.00000 1060.00] 265.00000 1060.00]
CONSTRUCTION SIGN, C I I |
0118 801-06203 24978.000 LFT | 0.25000 6244 _50] 0.25000 6244.50]
TEMPORARY PAVEMENT MARKING, 4 IN. I I |
0119 801-06207 23024.000 LFT | 1.02000 23484 48| 1.02000 23484 48|
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. | | |
0120 801-06640 34.000 EACH | 191.00000 6494 _00] 191.00000 6494 .00
CONSTRUCTION SIGN, A I I |
0121 801-06645 5.000 EACH | 69.00000 345.00] 69.00000 345.00]
CONSTRUCTION SIGN, B I I |
0122 801-06775 LUMP | 185000.00000 185000.00| 750000 .00000 750000.00]
MAINTAINING TRAFFIC | | |
0123 801-07119 432.000 LFT | 2454000 10601.28] 2454000 10601.28]
BARRICADE, 111-B | | |
0124 802-05701 195.500 LFT | 14.00000 2737.00] 14.00000 2737.00]
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | | |
BASE I | |
0125 802-76025 240.750 SFT | 14..00000 3370.50] 14.00000 3370.50]
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND, 0.080 IN. THICKNESS | | |
0126 805-01816 2.000 EACH | 810.00000 1620.00] 810.00000 1620.00]
SIGNAL SUPPORT FOUNDATION, 3 FT. X 3 FT | I |
X 8FT. | | |
0127 805-01842 11.000 EACH | 620.00000 6820.00] 620.00000 6820.00]
HANDHOLE, SIGNAL | | |
0128 805-01842 7.000 EACH | 645.00000 4515.00] 645.00000 4515.00]
HANDHOLE, SIGNAL , FIBER OPTICS I I |
0129 805-01844 1300.000 LFT | 12.30000 15990.00] 12.30000 15990.00]
CONDUIT, STEEL, GALVANIZED, 2 IN., I | |
UNDERGROUND , LIGHTING I I |
0130 805-01879 1.000 EACH | 520.00000 520.00] 520.00000 520.00]
I I |

SIGNAL SERVICE, INSTALL
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------------------------------------------ A

0131 805-02152 6.000 EACH | 700.00000 4200.00] 700.00000 4200.00]

PEDESTRIAN SIGNAL HEAD WITH | | |
INTERNATIONAL SYMBOLS, 18 IN. | | |
0133 805-02439 2.000 EACH | 220.00000 440.00] 220.00000 440.00]
CONDUIT RISER, GALVANIZED, 2 IN. I I |
0135 805-04956 3.000 EACH | 2400.00000 7200.00] 2400.00000 7200.00]
PANEL FOR FIBER OPTICS | I |
0136 805-06592 4890.000 LFT | 12.30000 60147.00] 12.30000 60147.00]
CONDUIT, STEEL, GALVANIZED, 2 IN. I I |
0137 805-06595 3900.000 LFT | 9.25000 36075.00] 9.25000 36075.00]
CONDUIT, PVC, 2 IN. I I |
0138 805-78109 1.000 EACH |  12500.00000 12500.00]  12500.00000 12500.00]
CONTROLLER AND CABINET, SECONDARY, MENU | I |
DRIVEN, 8 PHASE I I |
0139 805-78205 2.000 EACH | 1000.00000 2000.00] 1000.00000 2000.00]
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | | |
AMBER, GREEN I I |
0140 805-78230 12.000 EACH | 1500.00000 18000.00] 1500.00000 18000.00]
TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED | | |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | | |
0141 805-78412 1.000 EACH | 800.00000 800.00] 800.00000 800.00]
SIGNAL PEDESTAL, 9 FT. , AND BASE | | |
0142 805-78415 7.000 EACH | 1620.00000 11340.00] 1620.00000 11340.00]
SPAN, CATENARY, AND TETHER I I |
0143 805-78420 7.000 EACH | 340.00000 2380.00] 340.00000 2380.00]
DISCONNECT HANGER | | |
0144 805-78445 1.000 EACH | 520.00000 520.00] 520.00000 520.00]
SIGNAL SERVICE I I |
0145 805-78467 140.000 LFT | 2.00000 280.00] 2.00000 280.00]
SIGNAL CABLE, 3C 8GA. | | |
0146 805-78470 7875.000 LFT | 0.26000 2047.50] 0.26000 2047.50]
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. I | |
0147 805-78480 930.000 LFT | 1.00000 930.00] 1.00000 930.00]
SIGNAL CABLE, 3C 14GA. I I |
0148 805-78485 1205.000 LFT | 1.25000 1506.25] 1.25000 1506.25]
SIGNAL CABLE, 5C 14GA. I | |
0149 805-78490 1875.000 LFT | 1.55000 2906.25| 1.55000 2906.25]
SIGNAL CABLE, 7C 14GA. I I |

0150 805-78510 8115.000 LFT | 1.00000 8115.00] 1.00000 8115.00]

| | |

SIGNAL CABLE, 2C 16GA., SHIELDED
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0151 805-78785 20.000 EACH | 540.00000 10800.00] 540.00000 10800.00]
SIGNAL DETECTOR HOUSING | | |
0152 805-78795 2385.000 LFT | 10.00000 23850.00] 10.00000 23850.00]
SAW CUT FOR ROADWAY LOOP AND SEALER I | I
0153 805-78900 1.000 EACH | 520.00000 520.00] 520.00000 520.00]
PEDESTAL FOUNDATION, A | | |
0154 805-78925 1.000 EACH | 810.00000 810.00] 810.00000 810.00]
CONTROLLER CABINET FOUNDATION, P1 I | |
0155 805-81032 6.000 EACH | 4100.00000 24600.00] 4100.00000 24600.00]
SIGNAL STRAIN POLE, STEEL, 30 FT. I I |
0156 805-92155 6600.000 LFT | 1.32000 8712.00] 1.32000 8712.00]
WIRE, XHHW, NO. 6 COPPER, 1/C I | |
0157 805-92504 10.000 EACH | 320.00000 3200.00] 320.00000 3200.00]
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | I |
0158 805-96121 6.000 EACH | 110.00000 660.00]| 110.00000 660.00]
PEDESTRIAN PUSH BUTTON AND SIGN I | |
0159 805-96260 1147.000 LFT | 4.00000 4588.00]| 4.00000 4588.00]
FIBER OPTICS CABLE, IN CONDUIT , 6 I I |
FIBER SELF SUPPORTING DIELECTRIC I I |
0160 805-96261 2280.000 LFT | 4.00000 9120.00] 4.00000 9120.00]
FIBER OPTICS CABLE, AERIAL , 6 FIBER | | |
SELF SUPPORTING DIELECTRIC | | |
0161 805-96261 2871.000 LFT | 4.00000 11484.00] 4.00000 11484.00]
FIBER OPTICS CABLE, AERIAL , 6 FIBER I I |
SELFSUPPORTING DIELECTRIC I I |
0164 807-02817 23.000 EACH | 660.00000 15180.00] 2340.00000 53820.00]
CONCRETE FOUNDATION WITH GROUNDING, 24 | | |
IN. X 24 IN. X 72 IN. I I |
0166 807-04112 2760.000 LFT | 0.88000 2428.80] 0.88000 2428.80]
WIRE, XHHW, NO. 10 , COPPER, 1/C | | |
0167 807-04651 9500.000 LFT | 2.06000 19570.00] 2.06000 19570.00]
WIRE , XHHW, NO, 4 COPPER, 1/C I | I
0168 807-86620 23.000 EACH | 270.00000 6210.00] 270.00000 6210.00]
LUMINAIRE, ROADWAY, HIGH PRESSURE I I |
SODIUM, 400 WATT I I |
0172 808-06701 670.000 LFT | 0.32000 214.40] 0.32000 214.40]
LINE, THERMOPLASTIC, BROKEN, WHITE, 4 | I |
IN. | | |
0173 808-06703 2488.000 LFT | 0.32000 796.16] 0.32000 796.16]
| | |

LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN



TRANSVERSE MARKINGS, EPOXY, STOP LINE,
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0174 808-06716 12409.000 LFT | 0.45000 5584.05] 0.45000 5584.05]
LINE, REMOVE | | |
0179 808-75240 1165.600 LFT | 0.32000 372.99] 0.32000 372.99]
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | I |
IN. | | |
0180 808-75245 13578.000 LFT | 0.32000 4344.96| 0.32000 4344 96|
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. | | |
0181 808-75297 379.500 LFT | 4.00000 1518.00] 4.00000 1518.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I I |
0182 808-75300 465.000 LFT | 1.50000 697.50] 1.50000 697.50]
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
CROSSWALK LINE, 6 IN. I I |
0183 808-75320 33.000 EACH | 70.00000 2310.00] 70.00000 2310.00]
PAVEMENT MESSAGE MARKINGS, | I |
THERMOPLASTIC, LANE INDICATION ARROW I I |
0184 808-75325 26.000 EACH | 90.00000 2340.00] 90.00000 2340.00]
PAVEMENT MESSAGE MARKINGS, I | |
THERMOPLASTIC, WORD (ONLY) I | |
0185 808-96016 254.400 LFT | 2.00000 508.80] 2.00000 508.80]
LINE, THERMOPLASTIC, SOLID, YELLOW, 12 | | |
IN. I | |
0186 808-98796 310.000 LFT | 3.00000 930.00] 3.00000 930.00]
LINE, THERMOPLASTIC, DOTTED, WHITE, 4 | I |
IN., 2 FT. LINE, 4 FT. GAP | | |
0187 807-83748 23.000 EACH | 0.10000 2.30] 0.01000 0.23]
LIGHT POLE, 40 FT. E.M.H., 8.0 FT. MAST | I |
ARM, ANCHOR BASE I I |
0188 805-02087 LUMP | 2100.00000 2100.00] 2100.00000 2100.00]
TRANSPORTATION OF SALVAGEABLE SIGNAL | I |
EQUIPMENT I | |
0189 808-74807 11.000 EACH | 105.00000 1155.00] 105.00000 1155.00]
PAVEMENT MESSAGE MARKINGS, EPOXY, LANE | I |
INDICATIONS ARROWS I I |
0190 808-74808 4.000 EACH | 425.00000 1700.00] 425.00000 1700.00]
PAVEMENT MESSAGE MARKINGS, EPOXY, WORD | I |
(ONLY) | | |
0191 808-74805 137.000 LFT | 23.90000 3274.30] 23.90000 3274.30]
| | |
| | |

24 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/07
PAGE : 211 -23
TABULATION OF BIDS

ROUTE :
CALL ORDER  : 211 CONTRACT ID : R -29435-A COUNTIES : LAKE
LETTING DATE : 08/22/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 4 ) 35-1120685 IC 5 ) 35-1035114 1C )
[WALSH & KELLY INC |SUPERIOR CONSTRUCTION CO |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0192 808-03631 2201.000 LFT | 0.18000 396.18] 0.18000 396.18]
LINE, EPOXY, SOLID, WHITE, 4 IN. | | |
0193 808-03632 1856.000 LFT | 0.40000 742.40] 0.40000 742.40]
LINE, EPOXY, SOLID, YELLOW, 4 IN. I I |
0194 808-03002 318.000 LFT | 0.40000 127.20] 0.40000 127.20]
LINE, EPOXY, BROKEN, WHITE, 4 IN. | | |
0195 801-04308 4.000 EACH | 298.00000 1192.00] 298.00000 1192.00]
ROAD CLOSURE SIGN ASSEMBLY I | |
0196 801-06625 35.000 EACH | 117.00000 4095.00]| 117.00000 4095.00]
DETOUR ROUTE MARKER ASSEMBLY I I |
0197 807-83748 23.000 EACH | 1680.00000 38640.00] 0.01000 0.23]
LIGHT POLE, 40 FT. E.M.H., 8.0 FT. MAST | | |
ARM, ANCHOR BASE I I |
0198 207-08262 21559.000 SYS | 17.00000 366503.00] 10.00000 215590.00]
SUBGRADE TREATMENT, TYPE I I I |
0199 805-01815 6.000 EACH | 2160.00000 12960.00] 2160.00000 12960.00]
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 | I |
FT. | | |
0200 802-76035 24.000 SFT | 16.00000 384.00] 16.00000 384.00]
SIGN, SHEET, ENCAPSULATED LENS WITH I | |
LEGEND, 0.100 IN. THICKNESS | | |
0201 807-01603 2.000 EACH | 3140.00000 6280.00] 3140.00000 6280.00]|
SERVICE POINT, TYPE 11 | | |
0202 807-86910 23.000 EACH | 23.00000 529.00] 23.00000 529.00]
CONNECTOR KIT, UNFUSED I I |
0203 807-86915 23.000 EACH | 26.00000 598.00] 26.00000 598.00]
CONNECTOR KIT, FUSED | | |
0204 807-86920 69.000 EACH | 21.00000 1449_00] 21.00000 1449_00]
MULTIPLE COMPRESSION FITTING, I I |
NON-WATERPROOFED | | |
0205 807-86930 23.000 EACH | 16.00000 368.00] 16.00000 368.00]
INSULATION LINK, NONWATERPROOFED I | |
0206 501-06727 LUMP | 2500.00000 2500.00] 5000.00000 5000.00]
CORING, PCCP I I |
0207 805-01893 LUMP |  32000.00000 32000.00]  32000.00000 32000.00]
MAINTAINING TRAFFIC SIGNAL I | |
0208 503-05240 1200.000 LFT | 11.50000 13800.00] 13.00000 15600.00]
D-1 CONTRACTION JOINT I I |
0209 304-07493 3023.000 TON | 115.00000 347645.00] 4690000 141778.70]
WIDENING WITH HMA, TYPE B I | |
SECTION TOTALS I $ 7,991,448.99] $ 8,142,172.18] $
—————————————————————————————————————————— -
|

CONTRACT TOTALS $ 7,991,448.99] $ 8,142,172.18]| $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/07
PAGE : 221 -1
VENDOR RANKING
CALL ORDER 221 CONTRACT ID : R -29762-A COUNTIES : VIGO
LETTING DATE : 08/22/07 10:00 AM DISTRICT 61
CONTRACT TIME : 06/15/08 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) : 0600775
SET-ASIDE :
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 37-0797609 FEUTZ CONTRACTORS, INC. $ 309,404.70 100.0000%
2 35-2126716 WABASH VALLEY ASPHALT CO. LLC. $ 333,728.64 107.8615%
3 35-1801998 CLR, INC. $ 428,522.59 138.4991%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/07
PAGE : 221 -2
TABULATION OF BIDS
ROUTE : 40
CALL ORDER : 221 CONTRACT ID : R -29762-A COUNTIES : VIGO
LETTING DATE : 08/22/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 1 ) 37-0797609 IC 2 ) 35-2126716 IC 3 ) 35-1801998
|FEUTZ CONTRACTORS, INC. |WABASH VALLEY ASPHALT CO. LL |CLR, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  SECTION 100 GENERAL PROVISIONS
| | |
0001 105-07039 9.000 MOS | 1825.00000 16425.00] 2300.00000 20700.00] 2000.00000 18000.00
FIELD OFFICE, B I I |
0002 105-08634 LUMP | 750.00000 750.00] 1150.00000 1150.00] 2000.00000 2000.00
ADMINISTRATION OF UTILITY RELOCATION , | I |
POLE I | |
0003 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES I I |
0004 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS I | |
0005 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0006 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0007 110-01001 LUMP |  15000.00000 15000.00]  29028.00000 29028.00] 54250.00000 54250.00
MOBILIZATION AND DEMOBILIZATION I | |
INCLUDES TRAFFIC MAINTENANCE I | |
0008 201-06587 3.000 ACRE | 5000.00000 15000.00] 5390.00000 16170.00] 280.00000 840.00
CLEARING AND GRUBBING | | |
0009 202-02240 1093.000 SYS | 15.50000 16941.50] 17.22000 18821.46] 3.35000 3661.55
PAVEMENT REMOVAL I I |
0010 202-02250 12.000 EACH | 500.00000 6000.00] 528.00000 6336.00] 278.00000 3336.00
TREE, 10 IN., REMOVE | | |
0011 202-02279 144.000 LFT | 12.25000 1764.00] 13.48000 1941.12| 31.00000 446400
CURB AND GUTTER, REMOVE I I |
0012 202-74035 3.000 EACH | 109.00000 327.00] 114.45000 343.35] 111.00000 333.00
SIGN, REMOVE | | |
0013 203-02000 789.000 CYS | 45_00000 35505.00] 35.59000 28080.51] 125.00000 98625 .00
EXCAVATION, COMMON I | |
0014 205-06937 6600.000 LFT | 1.45000 9570.00] 1.52000 10032.00] 1.95000 12870.00
TEMPORARY SILT FENCE I I |
0015 207-08264 500.000 SYS | 8.75000 4375.00] 9.19000 4595.00] 10.36000 5180.00
SUBGRADE TREATMENT, TYPE 11 I | |
0017 211-02050 382.000 CYS | 32.00000 12224.00] 33.60000 12835.20] 30.00000 11460.00
B BORROW I I |
0018 301-07448 1400.000 TON | 2400000 33600.00] 28.52000 39928.00] 25_.50000 35700.00
| | |

COMPACTED AGGREGATE, NO. 53, BASE



TRANSVERSE MARKINGS, THERMOPLASTIC,
IN.

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/07
PAGE : 221 -3
TABULATION OF BIDS
ROUTE : 40
CALL ORDER : 221 CONTRACT ID : R -29762-A COUNTIES : VIGO
LETTING DATE : 08/22/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 1 ) 37-0797609 IC 2 ) 35-2126716 IC 3 ) 35-1801998
|FEUTZ CONTRACTORS, INC. |WABASH VALLEY ASPHALT CO. LL |CLR, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0019 303-07662 40.000 TON | 30.00000 1200.00] 35.20000 1408.00] 37.00000 1480.00
STONE , NO. 2 | | |
0020 304-07489 2.000 TON | 301.00000 602.00]| 287.73000 575.46] 450.00000 900.00
HMA PATCHING, TYPE A I I |
0021 402-07432 250.000 TON | 104.00000 26000.00] 98.87000 24717.50] 118.00000 29500.00
HMA SURFACE, TYPE A , 25mm | | |
0022 402-07435 750.000 TON | 67.00000 50250.00] 66.78000 50085.00] 78.00000 58500.00
HMA INTERMEDIATE, TYPE A , 76mm I | |
0023 405-05517 5.000 TON | 915.00000 4575.00] 873.38000 4366.90] 400.00000 2000.00
ASPHALT FOR PRIME COAT I I |
0024 604-06070 75.000 SYS | 101.00000 7575.00] 106.05000 7953.75] 155.00000 11625.00
SIDEWALK, CONCRETE , MODIFIED, I | |
WITHDETECTABLE WARNING SYS. I I |
0025 604-07569 111.000 SYS | 14500000 16095.00] 14490000 16083.90] 311.00000 34521.00
PAVERS , MODIFIED, ASPHALT PAVER SYSTEM | I |
0026 604-91531 37.000 SYS | 65.00000 2405.00] 69.85000 2584.45] 125.00000 4625.00
SIDEWALK, CONCRETE, 4 IN. I I |
0027 616-02320 15.000 SYS | 5.00000 75.00] 25.00000 375.00] 22.00000 330.00
GEOTEXTILES I | |
0028 621-06560 13670.000 SYS | 0.38000 5194.60]| 0.59000 8065.30] 0.40000 5468 .00
MULCHED SEEDING, U | | |
0029 621-06567 2.000 KGAL | 80.00000 160.00] 78.00000 156.00] 8400000 168.00
WATER | | |
0030 621-06570 200.000 CYS | 17.00000 3400.00] 18.70000 3740.00] 20.00000 4000.00
TOP SOIL I I |
0031 715-05048 16.000 LFT | 65.00000 1040.00] 52.50000 840.00] 35.00000 560.00
PIPE, TYPE 4, CIRCULAR, 6 IN. PERFORATE | | |
0032 720-04682 4.000 EACH | 450.00000 1800.00] 341.25000 1365.00] 300.00000 1200.00
INLET, , YARD, 6", TYPE 4 I I |
0033 801-03290 4.000 EACH | 420.00000 1680.00] 1000.00000 4000.00] 445_00000 1780.00
CONSTRUCTION SIGN, C | I |
0034 802-04314 15.000 EACH | 625.00000 9375.00] 450.00000 6750.00] 665.00000 9975.00
SIGN , MODIFIED, TRAFFIC, REGULATORY I I |
0035 802-04314 9.000 EACH | 625.00000 5625.00]| 250.00000 2250.00] 665.00000 5985.00
SIGN ,TRAFFIC REGULATORY I I |
0037 808-06713 360.000 LFT | 2.65000 954.00] 3.68000 1324.80] 2.78000 1000.80
LINE, PAINT, SOLID, WHITE, 4 IN. I I |
0038 808-75297 126.000 LFT | 6.85000 863.10] 15.75000 1984 .50 7.24000 912.24
I | |
| | |

STOP LINE, 24



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/07
PAGE : 221 -4
TABULATION OF BIDS

ROUTE : 40
CALL ORDER  : 221 CONTRACT ID : R -29762-A COUNTIES : VIGO
LETTING DATE : 08/22/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 37-0797609 IC 2 ) 35-2126716 IC 3 ) 35-1801998
|FEUTZ CONTRACTORS, INC. [WABASH VALLEY ASPHALT CO. LL |CLR, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0039 802-04314 2.000 EACH | 625.00000 1250.00] 1500.00000 3000.00] 66500000 1330.00
SIGN , TRAIL, INTERPRETIVE | | |
0040 210-07562 277.000 LFT | 6.50000 1800.50] 7.72000 2138.44]| 7.00000 1939.00
TEMPORARY , TREE PROTECTION | | I
SECTION TOTALS I $ 309,404.70] $ 333,728.64] $ 428,522.59
—————————————————————————————————————————— ey
|

CONTRACT TOTALS $ 309,404.70] $ 333,728.64] $ 428,522.59




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/07

PAGE : 231 -1
VENDOR RANKING

CALL ORDER 231 CONTRACT ID : R -29819-A COUNTIES : NOBLE
LETTING DATE : 08/22/07 10:00 AM DISTRICT T 62
CONTRACT TIME : 10/31/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : J003001
0400644
JO03001
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1374866 PRIMCO, INC. $ 4,788,314.01 100.0000%
2 35-1065659 BROOKS CONSTRUCTION COMPANY INC $ 4,990,431.72 104.2211%

3 35-0997978 PHEND & BROWN INC $ 5,245,200.31 109.5417%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/07
PAGE : 231 -2
TABULATION OF BIDS
ROUTE : 1000
CALL ORDER  : 231 CONTRACT ID : R -29819-A COUNTIES : NOBLE
LETTING DATE : 08/22/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 1 ) 35-1374866 IC 2 ) 35-1065659 IC 3 ) 35-0997978
[PRIMCO, INC. |BROOKS CONSTRUCTION COMPANY |PHEND & BROWN INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  NEW BRIDGE
| | |
0001 105-06845 LUMP |  50033.38000 50033.38]  50000.00000 50000.00]  56000.00000 56000.00
CONSTRUCTION ENGINEERING I I |
0002 105-07039 15.000 MOS | 2100.00000 31500.00] 1620.00000 24300.00] 1700.00000 25500.00
FIELD OFFICE, B | I |
0003 105-09198 15.000 MOS | 385.00000 5775.00] 395.00000 5925.00]| 606.00000 9090.00
LAPTOP COMPUTER SYSTEM I I |
0004 105-09199 15.000 MOS | 122.00000 1830.00] 50.00000 750.00] 8400000 1260.00
FIELD OFFICE INTERNET SERVICE I I |
0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES I I |
0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS I I |
0007 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA I I |
0008 109-08442 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, SUPERSTRUCTURE I I |
CONCRETE I | |
0009 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | | |
0010 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0011 109-08463 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
PROJECT ESTIMATE ADJUSTMENT | | |
0012 110-01001 LUMP | 239415.70000 239415.70] 251000.00000 251000.00] 263000.00000 263000.00
MOBILIZATION AND DEMOBILIZATION I I |
0013 201-52370 LUMP |  50000.00000 50000.00]  50000.00000 50000.00]  60000.00000 60000.00
CLEARING RIGHT OF WAY | I |
0014 202-02240 1569.500 SYS | 1.25000 1961.88] 1.25000 1961.88] 5.30000 8318.35
PAVEMENT REMOVAL CONCRETE I I |
0015 202-03000 LUMP | 127340.00000 127340.00|]  15000.00000 15000.00]  40000.00000 40000.00
HOUSES AND BUILDINGS, REMOVE BUILDING # | I |
0016 202-03000 LUMP |  89000.00000 89000.00]  15000.00000 15000.00]  35000.00000 35000.00
HOUSES AND BUILDINGS, REMOVE House #1 | I |
0017 202-03000 LUMP |  87000.00000 87000.00]  12000.00000 12000.00]  30000.00000 30000.00
I I |

HOUSES AND BUILDINGS, REMOVE House #2



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/07
PAGE : 231 -3
TABULATION OF BIDS
ROUTE : 1000
CALL ORDER  : 231 CONTRACT ID : R -29819-A COUNTIES : NOBLE
LETTING DATE : 08/22/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 1 ) 35-1374866 IC 2 ) 35-1065659 IC 3 ) 35-0997978
[PRIMCO,  INC. |BROOKS CONSTRUCTION COMPANY |PHEND & BROWN INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0018 203-02000 6093.000 CYS | 22.65000 138006.45] 22.65000 138006.45] 19.00000 115767.00
EXCAVATION, COMMON | | |
0019 203-02070 190034.000 CYS | 6.20000 1178210.80]| 6.20000 1178210.80] 6.70000 1273227.80
BORROW I I |
0020 203-60778 LUMP |  63000.00000 63000.00]  67000.00000 67000.00] 168000.00000 168000.00
GRADING , WETLAND | | |
0021 205-06930 15.600 TON | 62.00000 967.20] 62.00000 967.20] 109.00000 1700.40
SPLASHPAD, RIPRAP I | |
0022 205-06931 921.000 TON | 40.50000 37300.50] 40.50000 37300.50] 70.00000 64470.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP | I |
0023 205-06933 21.000 EACH | 85.00000 1785.00] 85.00000 1785.00] 85.00000 1785.00
TEMPORARY DITCH INLET PROTECTION | | |
0024 205-06937 3459.000 LFT | 1.42000 4911.78] 1.42000 4911.78] 1.42000 4911.78
TEMPORARY SILT FENCE I I |
0025 205-06938 177.000 LFT | 35.00000 6195.00] 35.00000 6195.00] 49.00000 8673.00
TEMPORARY SLOPE DRAIN I | |
0026 207-08264 17766.000 SYS | 4.71000 83677.86] 4.45000 79058.70] 3.70000 65734.20
SUBGRADE TREATMENT, TYPE 11 I I |
0027 211-02050 4774.000 CYS | 14.10000 67313.40] 16.00000 76384.00] 16.00000 76384.00
B BORROW I | |
0028 211-06467 71.200 CYS | 97.00000 6906.40] 60.00000 4272.00] 60.00000 4272.00
AGGREGATE FOR END BENT BACKFILL | | |
0029 211-07454 9263.900 CYS | 16.40000 151927.96| 16.68000 154521 .85 16.25000 150538.38
STRUCTURE BACKFILL I I |
0030 301-07448 2967.100 TON | 16.00000 47473.60] 5.00000 14835.50] 22.00000 65276.20
COMPACTED AGGREGATE, NO. 53, BASE | | |
0031 302-07455 39.400 CYS | 60.00000 2364.00] 85.00000 3349.00] 85.00000 3349.00
DENSE GRADED SUBBASE I | |
0032 303-01180 528.700 TON | 23.00000 12160.10] 26.00000 13746.20] 22.00000 11631.40
COMPACTED AGGREGATE, NO. 53 | | |
0033 401-07327 1162.000 TON | 55.50000 64491.00] 50.00000 58100.00] 50.00000 58100.00
QC/QA-HMA, 2, 70, SURFACE, 9.5 mm I I |
0034 401-07397 1996.000 TON | 4765000 95109.40] 4400000 87824.00] 44.00000 87824.00
QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm | I |
0035 401-07407 5457.000 TON | 41.30000 22537410 4400000 240108.00] 4400000 240108.00
QC/QA-HMA, 2, 64, BASE, 25.0 mm | | |
0036 401-08333 3017.000 TON | 4730000 142704.10] 4400000 132748.00] 4400000 132748.00
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 | I |
I I |

mm



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/07
PAGE : 231 -4
TABULATION OF BIDS
ROUTE : 1000
CALL ORDER  : 231 CONTRACT ID : R -29819-A COUNTIES : NOBLE
LETTING DATE : 08/22/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 1 ) 35-1374866 l 2 ) 35-1065659 IC 3 ) 35-0997978
[PRIMCO,  INC. |BROOKS CONSTRUCTION COMPANY |PHEND & BROWN INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0037 406-05520 76.700 TON | 330.00000 25311.00] 0.01000 0.77] 0.01000 0.77
ASPHALT FOR TACK COAT | | |
0038 601-01522 4.000 EACH | 1575.00000 6300.00] 1575.00000 6300.00] 1575_00000 6300.00
GUARDRAIL TRANSITION TYPE TGB I I |
0039 601-01700 2.000 EACH | 1725.00000 3450.00] 1725.00000 3450.00] 1725.00000 3450.00
GUARDRAIL TERMINAL SYSTEM, W BEAM, | | |
CURVED, 1 | I |
0040 601-01704 2.000 EACH | 1700.00000 3400.00] 1700.00000 3400.00] 1700.00000 3400.00
GUARDRAIL TERMINAL SYSTEM, W BEAM, I I |
CURVED, MODIFIED I I |
0041 601-01740 9.000 EACH | 1835.00000 16515.00] 1835.00000 16515.00] 1835_00000 16515.00
GUARDRAIL TERMINAL SYSTEM, W BEAM, I | |
CURVED, 4 I I |
0042 601-06854 2.000 EACH | 252500000 5050.00]| 252500000 5050.00]| 2525.00000 5050.00
GUARDRAIL, W-BEAM, NESTED I I |
0043 601-94689 3.000 EACH | 227500000 6825_00] 2275.00000 6825.00] 2275.00000 6825.00
GUARDRAIL END TREATMENT, 0S I I |
0044 601-99105 2493.750 LFT | 15.40000 38403.75| 15.40000 38403.75| 15.40000 38403.75
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | | |
0045 604-06070 1612.300 SYS | 39.00000 62879.70] 28.00000 45144 .40 35.00000 56430.50
SIDEWALK, CONCRETE | | |
0046 604-07902 28.300 SYS | 200.00000 5660.00]| 70.00000 1981.00] 227.00000 6424.10
CURB RAMP, CONCRETE, H | | |
0047 605-05523 868.000 LFT | 8.50000 7378.00] 9.00000 7812.00] 9.00000 7812.00
CURB, HMA I I |
0048 605-06150 3009.000 LFT | 17.50000 52657.50] 13.00000 39117.00] 13.30000 40019.70
CURB AND GUTTER, C, CONCRETE | | |
0049 609-06259 236.800 SYS | 75.00000 17760.00] 125.00000 29600.00] 125.00000 29600.00
REINFORCED CONCRETE BRIDGE APPROACH 12 | I |
IN. | | |
0050 610-07487 1313.400 TON | 56.00000 73550.40] 69.00000 90624 .60 69.00000 90624 .60
HMA FOR APPROACHES, TYPE B I | |
0051 610-07712 1126.100 SYS | 39.00000 43917.90] 45_00000 50674.50] 60.00000 67566.00
PCCP FOR APPROACHES, 6 IN. I I |
0052 611-06497 5.000 EACH | 222.00000 1110.00] 195.00000 975.00] 195.00000 975.00
MAILBOX ASSEMBLY, SINGLE | | |
0053 611-06498 2.000 EACH | 282.00000 564.00] 250.00000 500.00] 250.00000 500.00
MAILBOX ASSEMBLY, DOUBLE I I |
0054 615-06505 9.000 EACH | 550.00000 4950.00] 550.00000 4950.00] 550.00000 4950.00
| | |

MONUMENT, B



CALL ORDER 231

LETTING DATE : 08/22/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

: FT. WAYNE DISTRICT

R -29819-A

ROUTE : 1000

COUNTIES : NOBLE

DATE :
PAGE :

09712707
231 -5

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0055 615-06527 2.000
MONUMENT, SECTION CORNER

0056 616-02320 2845.000
GEOTEXTILES

0057 616-06405 1465.900
RIPRAP, REVETMENT

0058 621-01004 4.000

MOBILIZATION AND DEMOBILIZATION FO
SEEDING

0059 621-01597 1056.000
EROSION CONTROL, MAT

0060 621-02356 20.300
SEEDING, WETLAND DP2

0061 621-02356 48.800
SEEDING, WETLAND MP1

0062 621-02356 12.200
SEEDING, WETLAND WP4

0063 621-02356 21.500
SEEDING, WETLAND WS2

0065 621-06545 4.000
FERTILIZER

0066 621-06553 1525.000
SEED MIXTURE, R

0067 621-06565 19.000
MULCHING MATERIAL

0068 621-06567 5.500
WATER

0069 621-06574 1577.300
SODDING

0070 622-05638 58.000
PLANT, DECIDUOUS SHRUB, 18 IN. OR

0071 622-05648 174.000

PLANT, DECIDUOUS TREE, SINGLE STEM
25 IN. OR UNDER

0073 701-51195 1270.000
PILE, STEEL H, HP 12 X 53
0074 702-51005 22.500

CONCRETE, A, SUBSTRUCTURE
0075 703-51032 70622.000
REINFORCING STEEL, EPOXY COATED

EACH
R

SYS
LBS
LBS
LBS
LBS
TON
LBS
TON
KGAL
SYS
EACH
UNDER
EACH
, 1.
LFT
CYS

LBS

|
|
|
I
+
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|

( 1 ) 35-1374866
P

RIMCO,

INC.

UNIT PRICE
____________________________ e

35.

700.

115.

315.

386.

350.

592.

450.

10.

34.

27.

41.

725.

-98000

00000

00000

00000

00000

00000

.12000

00000

00000

-30000

50000

25000

00000

00000

-00000

) 35-1065659 |
ROOKS CONSTRUCTION COMPANY |
|

AMOUNT| UNIT PRICE AMOUNT|
950.00] 475.00000 950.00]

| |
6401.25| 2.25000 6401.25]
| |
51892.86| 35.40000 51892.86|
| |
2800.00]| 700.00000 2800.00]
| |

| |
2090.88]| 1.98000 2090.88]
| |
2334.50] 115.00000 2334.50]
| |
15372.00] 315.00000 15372.00]
| |
4709.20] 386.00000 4709.20]
| |
7525.00] 350.00000 7525_00]
| |
2368.00] 59200000 2368.00]
| |
4758.00] 3.12000 4758.00]
| |
8550.00] 450.00000 8550.00]
| |

55.00] 10.00000 55.00]

| |
8359.69] 5.30000 8359.69]
| |
2001.00] 34.50000 2001.00]
| |

4741 .50] 27.25000 4741.50]
| |

| |
52070.00]| 32.00000 40640.00]|
| |
16312.50] 975.00000 21937.50]
| |
70622.00] 0.85000 60028.70]
| |

3 ) 35-0997978
HEND & BROWN

UNIT PRICE

40.

700.

115.

315.

386.

350.

592.

450.

10.

34.

27.

32.

975.

-98000

00000

00000

00000

00000

00000

.12000

00000

00000

-80000

50000

25000

00000

00000

-85000

AMOUN

8535.

58636.

2800.

2090.

2334.

15372.

4709.

7525.

2368.

4758.

8550.

55.

5993.

2001.

4741.

40640.

21937.

60028.

T

.00

00

00

00

88

50

00

20

00

00

00

00

00

74

00

50

00

50

70



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/07
PAGE : 231 -6
TABULATION OF BIDS
ROUTE : 1000
CALL ORDER  : 231 CONTRACT ID : R -29819-A COUNTIES : NOBLE
LETTING DATE : 08/22/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 1 ) 35-1374866 IC 2 ) 35-1065659 IC 3 ) 35-0997978
[PRIMCO,  INC. |BROOKS CONSTRUCTION COMPANY |PHEND & BROWN INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0076 704-51002 190.500 CYS | 550.00000 104775.00] 850.00000 161925.00] 850.00000 161925.00
CONCRETE, C, SUPERSTRUCTURE | | |
0077 706-05734 4.000 EACH | 960.00000 3840.00] 2150.00000 8600.00] 2150.00000 8600.00
CONCRETE BRIDGE RAILING TRANSITION, TBT | I |
0078 706-51020 26.800 CYS | 550.00000 14740.00] 660.00000 17688.00] 660.00000 17688.00
CONCRETE, C, RAILING | | |
0079 707-06846 555.000 LFT | 275.00000 15262500 360.00000 199800.00] 360.00000 199800.00
STRUCTURAL MEMBERS, CONCRETE BULB-T I | I
BEAM, 66 IN. X 42 IN. I I |
0080 709-51821 LUMP | 5000.00000 5000.00]| 3600.00000 3600.00] 3600.00000 3600.00
SURFACE SEAL I I |
0081 714-03606 98.000 LFT | 1700.00000 166600.00] 1700.00000 166600.00] 2400.00000 235200.00
CULVERT, PRECAST BOX, REINFORCED I I |
CONCRETE, 12 FT. X 12 FT. I I |
0082 715-05024 285.000 LFT | 60.00000 17100.00] 60.00000 17100.00] 85.00000 2422500
PIPE, TYPE 2, CIRCULAR, 36 IN. | | |
0083 715-05048 8344.000 LFT | 3.25000 27118.00] 3.25000 27118.00] 5.80000 48395.20
PIPE, TYPE 4, CIRCULAR, 6 IN. I I |
0084 715-05053 276.000 LFT | 15.00000 4140.00] 15.00000 4140.00] 38.00000 10488.00
PIPE, UNDERDRAIN OUTLET, 6 IN. I | |
0085 715-05123 115.000 LFT | 40.00000 4600.00]| 40.00000 4600.00] 43.00000 4945.00
PIPE, TYPE 1, CIRCULAR, 24 IN. | | |
0086 715-05129 200.000 LFT | 110.00000 22000.00] 110.00000 22000.00] 120.00000 24000.00
PIPE, TYPE 1, CIRCULAR, 54 IN. I I |
0087 715-05136 81.000 LFT | 160.00000 12960.00] 160.00000 12960.00] 140.00000 11340.00
PIPE, TYPE 1, CIRCULAR, 72 IN. | | |
0088 715-05149 1517.500 LFT | 20.00000 30350.00] 20.00000 30350.00] 26.00000 3945500
PIPE, TYPE 2, CIRCULAR, 12 IN. I I |
0089 715-05151 37.000 LFT | 25.00000 925.00] 25.00000 925.00] 38.00000 1406.00
PIPE, TYPE 2, CIRCULAR, 15 IN. | | |
0090 715-05156 598.000 LFT | 51.00000 30498.00] 51.00000 30498.00] 60.00000 35880.00
PIPE, TYPE 2, CIRCULAR, 30 IN. I | |
0091 715-05169 848.000 LFT | 22.00000 18656.00] 22.00000 18656.00] 2400000 20352.00
PIPE, TYPE 3, CIRCULAR, 15 IN. I I |
0092 715-05171 94.000 LFT | 25.00000 2350.00] 25.00000 2350.00] 32.00000 3008.00
PIPE, TYPE 3, CIRCULAR, 18 IN. | | |
0093 715-05173 198.000 LFT | 39.00000 7722.00] 39.00000 7722.00] 43.00000 8514.00
PIPE, TYPE 3, CIRCULAR, 24 IN. I I |
0094 715-05407 140.000 LFT | 15.00000 2100.00] 9.00000 1260.00] 9.00000 1260.00
PIPE, END BENT DRAIN, 6 IN. I | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/07
PAGE : 231 -7
TABULATION OF BIDS
ROUTE : 1000
CALL ORDER  : 231 CONTRACT ID : R -29819-A COUNTIES : NOBLE
LETTING DATE : 08/22/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 1 ) 35-1374866 IC 2 ) 35-1065659 IC 3 ) 35-0997978
[PRIMCO,  INC. |BROOKS CONSTRUCTION COMPANY |PHEND & BROWN INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0095 715-06357 2.000 EACH | 3500.00000 7000.00] 3500.00000 7000.00] 2500.00000 5000.00
CONCRETE ANCHOR, 72 IN. | | |
0096 715-06492 2.000 EACH | 3100.00000 6200.00] 3100.00000 6200.00] 2300.00000 4600.00
CONCRETE ANCHOR, 54 IN. I I |
0097 715-09064 2077.500 LFT | 1.50000 3116.25] 1.50000 3116.25] 1.50000 3116.25
VIDEO INSPECTION FOR PIPE | | |
0098 715-46000 20.000 EACH | 200.00000 4000.00]| 200.00000 4000.00] 160.00000 3200.00
PIPE END SECTION, 12 IN. I | |
0099 715-46005 24.000 EACH | 230.00000 5520.00]| 230.00000 5520.00] 270.00000 6480.00
PIPE END SECTION, 15 IN. I I |
0100 715-46010 4.000 EACH | 250.00000 1000.00] 250.00000 1000.00] 300.00000 1200.00
PIPE END SECTION, 18 IN. I | |
0101 715-46020 6.000 EACH | 350.00000 2100.00] 350.00000 2100.00] 540.00000 3240.00
PIPE END SECTION, 24 IN. I I |
0102 715-46040 1.000 EACH | 600.00000 600.00] 600.00000 600.00] 980.00000 980.00
PIPE END SECTION, 36 IN. I | |
0103 718-06531 9.000 EACH | 475.00000 4275.00] 475.00000 4275.00] 680.00000 6120.00
OUTLET PROTECTOR, 3 I I |
0104 718-06532 835.000 LFT | 1.40000 1169.00] 1.40000 1169.00] 1.40000 1169.00
VIDEO INSPECTION FOR UNDERDRAINS I | |
0105 718-52610 679.700 CYS | 30.00000 20391.00] 30.00000 20391.00] 22.00000 14953.40
AGGREGATE FOR UNDERDRAINS | | |
0106 720-06687 LUMP | 6742 .50000 6742_50] 7200.00000 7200.00]  25000.00000 25000.00
DRAINAGE STRUCTURE I | |
0107 720-44000 2.000 EACH | 340.00000 680.00] 340.00000 680.00] 465.00000 930.00
CASTING, ADJUST TO GRADE | | |
0108 720-45030 1.000 EACH | 1600.00000 1600.00] 1600.00000 1600.00] 1700.00000 1700.00
INLET, E7 I I |
0109 720-45075 6.000 EACH | 2000.00000 12000.00] 2000.00000 12000.00] 2100.00000 12600.00
INLET, R13 | | |
0110 720-45410 1.000 EACH | 2100.00000 2100.00] 2100.00000 2100.00] 2600.00000 2600.00
MANHOLE, C4 I I |
0111 720-45415 7.000 EACH | 3500.00000 24500.00] 3500.00000 24500.00] 3400.00000 23800.00
MANHOLE, D4 I I |
0112 720-98174 20.000 EACH | 2500.00000 50000.00] 2500.00000 50000.00] 2700.00000 54000.00
INLET, B15 I | |
0113 720-98555 14.000 EACH | 2500.00000 35000.00] 2500.00000 35000.00] 2700.00000 37800.00
INLET, C15 I I |
0114 731-93945 9503.000 SFT | 14.17000 134657 .51| 16.50000 156799.50] 16.50000 156799.50
| | |

FACE PANELS, CONCRETE



CALL ORDER 231
LETTING DATE : 08/22/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -29819-A

: FT. WAYNE DISTRICT

ROUTE :
COUNTIES :

1000

NOBLE

DATE :
PAGE :

09712707
231 -8

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0115 731-93946 9503.000 SFT
WALL ERECTION

0116 731-93947 386.000 LFT
LEVELING PAD, CONCRETE

0117 801-03290 4.000 EACH
CONSTRUCTION SIGN, C

0118 801-04308 8.000 EACH
ROAD CLOSURE SIGN ASSEMBLY

0119 801-06625 20.000 EACH
DETOUR ROUTE MARKER ASSEMBLY

0120 801-06640 14.000 EACH
CONSTRUCTION SIGN, A

0121 801-06645 9.000 EACH
CONSTRUCTION SIGN, B

0122 801-06775 LUMP
MAINTAINING TRAFFIC

0123 801-07119 96.000 LFT
BARRICADE, 111-B

0124 802-04314 8.000 EACH
SIGN , WETLAND

0125 802-05701 90.500 LFT

SIGN POST, SQUARE, 1, REINFORCED ANCHOR
BASE

0126 802-76025 62.100 SFT
SIGN, SHEET, ENCAPSULATED LENS WITH
LEGEND, 0.080 IN. THICKNESS

0127 808-06703 6560.000 LFT
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN

0128 808-75051 334.000 LFT
LINE, PREFORMED PLASTIC, SOLID, WHITE,
4 1IN.

0129 808-75054 334.000 LFT
LINE, PREFORMED PLASTIC, SOLID, YELLOW,
4 1IN.

0130 808-75245 8976.000 LFT
LINE, THERMOPLASTIC, SOLID, YELLOW, 4
IN.

0131 808-75297 104.000 LFT
TRANSVERSE MARKINGS, THERMOPLASTIC,
STOP LINE, 24 IN.

|
|
|
I
+
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|

3 ) 35-0997978
HEND & BROWN

UNIT PRICE

17.

40.

347.

295.

72.

225.

40.

10000.

50.

14.

19.

00000

00000

00000

00000

00000

. 75000

00000

60000

45000

-30000

.25000

.25000

-30000

.86000

AMOUN

166302.

15440.

1388.

2360.

1440.

3150.

360.

10000.

744.

400.

1321.

1207.

1968.

751.

751.

2692.

505.

( 1 ) 35-1374866 | 2 ) 35-1065659 |

PRIMCO, INC. |BROOKS CONSTRUCTION COMPANY |

| |

UNIT PRICE AMOUNT| UNIT PRICE AMOUNT]
____________________________ o

8.00000 76024.00] 17.50000 166302.50]

| |

35.00000 13510.00] 40.00000 15440.00]

| |

347.00000 1388.00] 347.00000 1388.00]

| |

295.00000 2360.00] 295.00000 2360.00]

| |

72.00000 1440.00] 72.00000 1440.00]

| |

225.00000 3150.00] 225.00000 3150.00]

| |

40.00000 360.00] 40.00000 360.00]

| |

12252.00000 12252.00] 316900.00000 316900.00]

| |

7.75000 744.00] 7.75000 744..00]

| |

50.00000 400.00] 50.00000 400.00]

| |

14.60000 1321.30] 14.60000 1321.30]

| I

19.45000 1207.85] 19.45000 1207.85]

| I

0.30000 1968.00] 0.30000 1968.00]

| |

2.25000 751.50] 2.25000 751.50]

| |

I |

2.25000 751.50] 2.25000 751.50]

| I

0.30000 2692.80] 0.30000 2692.80]

| |

| |

4.86000 505.44]| 4.86000 505.44]|

| |

| |

T

50

00

00

00

00

00

00

00

00

00

30

85

00

50

50

80

44



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/07
PAGE : 231 -9
TABULATION OF BIDS
ROUTE : 1000
CALL ORDER  : 231 CONTRACT ID : R -29819-A COUNTIES : NOBLE
LETTING DATE : 08/22/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 1 ) 35-1374866 IC 2 ) 35-1065659 IC 3 ) 35-0997978
[PRIMCO,  INC. |BROOKS CONSTRUCTION COMPANY |PHEND & BROWN INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0132 108-01614 LUMP | 8400.00000 8400.00] 9000.00000 9000.00]  15000.00000 15000.00
PARTNERING OVERHEAD | | |
0134 622-01937 240.000 EACH | 13.20000 3168.00]| 13.20000 3168.00] 13.20000 3168.00
PLANT , PLUGS I | |
0135 210-07095 LUMP |  22500.00000 22500.00]  24000.00000 24000.00]  60000.00000 60000.00
TEMPORARY , ACCESS ROAD | | |
0136 621-02770 19819.000 SYS | 1.48000 29332.12] 1.48000 29332.12] 1.48000 29332.12
EROSION CONTROL BLANKET I | |
SECTION TOTALS I $ 4,788,314.01] $ 4,990,431.72] $ 5,245,200.31
—————————————————————————————————————————— -
CONTRACT TOTALS I $ 4,788,314 .01] $ 4,990,431.72] $ 5,245,200.31




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/07
PAGE : 271 -1
VENDOR RANKING
CALL ORDER 271 CONTRACT ID : RS-29474-A COUNTIES : JOHNSON
LETTING DATE : 08/22/07 10:00 AM DISTRICT : 65
CONTRACT TIME : 06/12/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 0710087
SET-ASIDE :
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 35-0918397 RIETH RILEY CONSTRUCTION $ 4,244,000.00 100.0000%
2 35-1917625 MILESTONE CONTRACTORS, L.P. $ 4,366,734.00 102.8919%
3 35-1151771 CALUMET ASPHALT PAVING CO. INC $ 5,200,000.00 122.5259%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/07
PAGE : 271 -2
TABULATION OF BIDS
ROUTE : 65
CALL ORDER : 271 CONTRACT ID : RS-29474-A COUNTIES : JOHNSON
LETTING DATE : 08/22/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
( 1 ) 35-0918397 ( 2 ) 35-1917625 IC 3 ) 35-1151771
R MILESTONE CONTRACTORS, L.P. | CALUMET ASPHALT PAVING CO. I

LINE NO /7 ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001  ASPHALT RESURFACE

0001 105-06845 LUMP
CONSTRUCTION ENGINEERING

0002 105-07038 12.000 MOS
FIELD OFFICE, A

0003 105-08520 3.000 EACH
CELLULAR TELEPHONE/RADIO

0004 105-08521 36.000 MOS
CELLULAR TELEPHONE/RADIO SERVICE

0005 105-08524 1.000 DOL
CELLULAR TELEPHONE/RADIO, ADDITIONAL
MINUTES

0006 105-09198 36.000 MOS
LAPTOP COMPUTER SYSTEM

0007 105-09199 12.000 MOS
FIELD OFFICE INTERNET SERVICE

0008 109-08359 1.000 DOL
LIQUIDATED DAMAGES

0009 109-08360 1.000 DOL
CONTRACT LIENS

0010 109-08440 1.000 DOL
QUALITY ADJUSTMENTS, HMA

0011 109-08443 1.000 DOL

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0012 109-08444 1.000 DOL
QUALITY ADJUSTMENTS, FAILED MATERIALS
0013 110-01001 LUMP
MOBILIZATION AND DEMOBILIZATION

0014 304-07489 369.000 TON
HMA PATCHING, TYPE A

0015 304-07783 1188.000 TON
HMA PATCHING, TYPE D

0016 306-08034 610456.000 SYS
MILLING, ASPHALT, 1 1/2 IN.

0017 306-08043 5760.000 SYS

MILLING, TRANSITION

|
|
I
|
+

I
IETH RILEY CONSTRUCTION |
I

UNIT PRICE

10000.

1600.

150.

150.

350.

50.

1

243590.

150.

330.

0.

0.

00000

00000

00000

00000

-00000

00000

00000

-00000

.00000

.00000

.00000

-00000

00000

00000

00000

80000

80000

AMOUN

10000.

19200.

450.

5400.

12600.

600.

1.

243590.

55350.

392040.

488364 .

4608.

UNIT PRICE AMOUNT]| UNIT PRICE AMOUNT:
____________________________ g 5
8800.00000 8800.00I 12500.00000 12500.00=
2200.00000 26400.00I 1800.00000 21600.00:
100.00000 300.00I 100.00000 300.00:
100.00000 3600.00I 75.00000 2700.00:
1.00000 1.00I 1.00000 1.00:
I |
250.00000 9000.00I 275.00000 9900.00:
100.00000 lZO0.00I 75.00000 900.00:
1.00000 1.00I 1.00000 1.00:
1.00000 l.OOI 1.00000 1.00:
1.00000 1.00: 1.00000 1.00:
1.00000 l.OOI 1.00000 l.OOI
I |
1.00000 1.00I 1.00000 1.00:
131000.00000 131000.00I 199000.00000 199000.00:
135.00000 49815.00I 240.00000 88560.00:
388.00000 460944.00I 245.00000 291060.00:
0.32000 195345.92I 0.60000 366273.60:
0.32000 1843.20! 0.75000 4320.00!

T

00

00

00

00

.00

00

00

.00

.00

.00

.00

00

00

00

00

80

00



CALL ORDER 271

LETTING DATE : 08/22/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

RS-29474-A

: SEYMOUR DISTRICT

ROUTE : 65

COUNTIES : JOHNSON

DATE :
PAGE :

09712707
271 -3

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY
0018 401-06264

PROFILOGRAPH, HMA
0019 401-07320 13024 .000

QC/QA-HMA, 1, 64, SURFACE, 9.5 mm
0020 401-07337 37339.000
QC/QA-HMA, 5, 76, SURFACE, 9.5 mm
0021 406-05520 168.000
ASPHALT FOR TACK COAT
0022 606-07484 278000.000
MILLED HMA SHOULDER CORRUGATIONS

0023 608-04395 3.000
AGGREGATE FOR SHOULDER DRAINS

0024 612-04315 4.500
ASPHALT MATERIAL FOR UNDERSEAL

0025 612-60410 68.000
DRILLED HOLE FOR UNDERSEAL

0026 801-03290 4.000

CONSTRUCTION SIGN, C
0027 801-06203 14136.000
TEMPORARY PAVEMENT MARKING, 4 IN.
0028 801-06207 14136.000

TON

LFT

TON

EACH

EACH

LFT

LFT

TEMPORARY PAVEMENT MARKING, REMOVABLE,

4 1IN.

0029 801-06640 60.000
CONSTRUCTION SIGN, A

0030 801-06710 180.000

FLASHING ARROW SIGN
0031 801-06775
MAINTAINING TRAFFIC
0032 801-09133 2.000
TEMPORARY CHANGEABLE MESSAGE SIGN
0033 808-03631 1140.000
LINE, EPOXY, SOLID, WHITE, 4 IN.
0034 808-03632 1140.000
LINE, EPOXY, SOLID, YELLOW, 4 IN.
0035 808-06702 35078.000

EACH

DAY

LUMP

EACH

LFT

LINE, THERMOPLASTIC, BROKEN, WHITE, 5

IN.

0036 808-06703 141050.000

LINE, THERMOPLASTIC, SOLID, WHITE,

LFT
4 IN

( 1 ) 35-0918397
RIETH RILEY CONSTRUCTION

300.

490.

2948.

66.

100.

.00000

.00000

.00000

00000

-19000

00000

00000

00000

00000

.15000

.25000

-00000

.00000

.28000

.00000

-68000

.68000

-30000

.26000

3 ) 35-1151771

| CALUMET ASPHALT PAVING CO.

IC 2 ) 35-1917625 1C
IMILESTONE CONTRACTORS, L.P.

| |
AMOUNT| UNIT PRICE AMOUNT|
8000.00] 8500.00000 8500.00]
| |
586080.00] 50.00000 651200.00]
| |
2389696.00| 64..00000 2389696.00|
| |
50400.00] 180.00000 30240.00]
| |
52820.00] 0.08000 22240.00]
| |
1470.00]| 200.00000 600.00]
| |
13266.00] 3000.00000 13500.00]
| |
4488_00| 70.00000 4760.00]
| |
400.00] 100.00000 400.00]
| |
2120.40] 0.05000 706.80]
| |
17670.00] 1.40000 19790.40]
| |
| |
5340.00] 90.00000 5400.00]
| |
1800.00] 10.00000 1800.00]
| |
87446.28|  90000.00000 90000.00]
| |
7400.00] 3700.00000 7400.00]
| |
775.20] 0.68000 775.20]
| |
775.20] 0.68000 775.20]
| |
10523.40] 0.30000 10523.40]
| |
| |
36673.00]| 0.26000 36673.00]|
| |

UNIT PRICE

400.

280.

2950.

66.

100.

89.

10.

247295.

3700.

0.

0.

.00000

.00000

.00000

00000

-19000

00000

00000

00000

00000

-00000

.50000

00000

00000

83000

00000

68000

68000

-30000

.26000

AMOUN

703296.

2688408.

67200.

52820.

840.

13275.

4488.

400.

14136.

21204.

5340.

1800.

247295.

7400.

775.

775.

10523.

36673.

T

.00

00

00

00

00

00

00

00

00

00

00

00

00

83

00

20

20

40

00



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/07
PAGE : 271 -4
TABULATION OF BIDS

ROUTE : 65
CALL ORDER : 271 CONTRACT ID : RS-29474-A COUNTIES : JOHNSON
LETTING DATE : 08/22/07 10:00 AM DISTRICT ~ : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-0918397 IC 2 ) 35-1917625 IC 3 ) 35-1151771
IRIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS, L.P. | CALUMET ASPHALT PAVING CO. I
LINE NO / ITEM CODE / ALT | | I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0037 808-06705 4046.000 LFT | 0.55000 2225.30] 0.55000 2225.30] 0.55000 2225.30
LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN | | |
0038 808-06716 2580.000 LFT | 0.72000 1857.60] 0.72000 1857.60] 0.72000 1857.60
LINE, REMOVE | | |
0039 808-74811 300.000 LFT | 1.00000 300.00] 1.00000 300.00] 1.00000 300.00
LINE, EPOXY, BROKEN, WHITE, 5 IN. | | |
0040 808-75245 141050.000 LFT | 0.26000 36673.00]| 0.26000 36673.00| 0.26000 36673.00
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | | |
IN. | | |
0041 808-75290 1000.000 LFT | 0.01000 10.00] 0.10000 100.00] 0.01000 10.00
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
SOLID, YELLOW, CROSSHATCH LINE, 24 IN. | | I
0042 808-75996 2029.000 EACH | 5.00000 10145.00] 3.00000 6087.00] 3.98000 8075.42
SNOWPLOWABLE RAISED PAVEMENT MARKER, | | |
REMOVE | | |
0043 808-75998 2029.000 EACH | 13.50000 27391.50] 13.50000 27391.50] 17.25000 35000.25
SNOWPLOWABLE RAISED PAVEMENT MARKER | | I
SECTION TOTALS | $ 4,244,000.00] $ 4,366,734.00] $ 5,200,000.00
------------------------------------------ A
|

CONTRACT TOTALS $ 4,244 ,000.00] $ 4,366,734.00] $ 5,200,000.00




CALL ORDER
LETTING DATE

INDIANA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
281 CONTRACT ID : RS-29863-A

08/22/07 10:00 AM DISTRICT 61
CONTRACT TIME : 11/30/07 COMPLETION DATE

COUNTIES : TIPPECANOE

PROJECT(S) : 0501023

1,005,356.40
1,026,837.84
1,048,654.30
1,098,000.00

DATE
PAGE

09712707
281 -1

% OVER
LOW BID

100.0000%
102.1367%
104.3067%
109.2150%

CONTRACT DESCRIPTION : URBAN
SET-ASIDE :

RANK VENDOR NO./NAME

1 35-1917625 MILESTONE CONTRACTORS, L.P.

2 35-1609544 SCHUTT-LOOKABILL CO

3 35-1817530 PIONEER ASSOCIATES, INC.

4 35-0918397 RIETH RILEY CONSTRUCTION

5 38-1892125 KELCRIS CORPORATION

1,222,161.00

121.5649%



CALL ORDER : 281
LETTING DATE : 08/22/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

RS-29863-A

- CRAWFORDSVILLE DISTRICT

DATE :
PAGE :

ROUTE : 26

COUNTIES : TIPPECANOE

09712707
281 -2

LINE NO /7 ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 PCCP PATCHING

0001 105-06845 LUMP
CONSTRUCTION ENGINEERING

0002 105-06899 1.000 EACH
RADIO

0003 105-07038 12.000 MOS
FIELD OFFICE, A

0004 105-08520 2.000 EACH
CELLULAR TELEPHONE/RADIO

0005 105-08521 24.000 MOS
CELLULAR TELEPHONE/RADIO SERVICE

0006 105-08523 12.000 MOS
RADIO SERVICE

0007 105-08524 1.000 DOL
CELLULAR TELEPHONE/RADIO, ADDITIONAL
MINUTES

0008 105-09198 24.000 MOS
LAPTOP COMPUTER SYSTEM

0009 105-09199 12.000 MOS
FIELD OFFICE INTERNET SERVICE

0010 109-08359 1.000 DOL
LIQUIDATED DAMAGES

0011 109-08360 1.000 DOL
CONTRACT LIENS

0012 109-08443 1.000 DOL

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0013 109-08444 1.000 DOL
QUALITY ADJUSTMENTS, FAILED MATERIALS
0014 110-01001 LUMP
MOBILIZATION AND DEMOBILIZATION

0015 303-01180 1314.000 TON
COMPACTED AGGREGATE, NO. 53

0016 503-03489 1379.000 EACH
RETROFITTED TIE BARS

0017 503-05240 84.000 LFT

D-1 CONTRACTION JOINT

|
|
I
|
+

( 1 ) 35-1917625
M

I
ILESTONE CONTRACTORS, L.P. |
I

UNIT PRICE

1500.

95.

2200.

95.

125.

125.

160.

75.

50500.

48.

18.

24.

00000

00000

00000

00000

00000

00000

-00000

00000

00000

.00000

.00000

.00000

.00000

00000

50000

00000

00000

INC.

AMOUN

15000.

1500.

37800.

440.

3480.

4020.

4800.

1620.

51000.

32850.

34475.

1260.

2 ) 35-1609544 IC 3 ) 35-1817530
CHUTT-LOOKABILL CO |PIONEER ASSOCIATES,
|
AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
____________________________ e
| |
1500.00] 2592.00000 2592.00]  15000.00000
| |
95.00] 458.75000 458_75] 1500.00000
I |
26400.00] 1698.03000 20376.36] 3150.00000
| |
190.00] 49650000 993.00] 220.00000
| |
3000.00] 75.60000 1814.40] 145.00000
| |
1500.00] 54_00000 648.00] 335.00000
| |
1.00] 1.00000 1.00] 1.00000
| I
3840.00] 187.59000 4502.16] 200.00000
| |
900.00] 256.38000 3076.56| 135.00000
| |
1.00] 1.00000 1.00] 1.00000
| |
1.00] 1.00000 1.00] 1.00000
| |
1.00] 1.00000 1.00] 1.00000
| |
| |
1.00] 1.00000 1.00] 1.00000
I |
50500.00]  51341.89000 51341.89]  51000.00000
| |
63729.00] 31.82000 41811.48]| 25.00000
| |
24822 .00] 35.34000 48733.86| 25.00000
| |
2016.00] 9.60000 806.40] 15.00000
I |

T

00

00

00

00

00

00

.00

00

00

.00

.00

.00

.00

00

00

00

00



CALL ORDER : 281
LETTING DATE : 08/22/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

RS-29863-A

- CRAWFORDSVILLE DISTRICT

ROUTE : 26

COUNTIES : TIPPECANOE

DATE :
PAGE :

09712707
281 -3

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0018 506-06333 3982.000 SYS
PCCP PATCHING, FULL DEPTH

0019 507-07479 237.000 TON
HMA PARTIAL DEPTH PATCH

0020 612-04315 2.000 TON
ASPHALT MATERIAL FOR UNDERSEAL

0021 612-05081 1.000 EACH

MOBILIZATION AND DEMOBILIZATION FOR
UNDERSEAL

0022 612-60410 32.000 EACH
DRILLED HOLE FOR UNDERSEAL

0023 720-44000 5.000 EACH
CASTING, ADJUST TO GRADE

0024 801-03290 4.000 EACH
CONSTRUCTION SIGN, C

0025 801-06640 39.000 EACH
CONSTRUCTION SIGN, A

0026 801-06775 LUMP
MAINTAINING TRAFFIC

0027 805-02503 1638.000 LFT
CABLE, ROADWAY LOOP, 1C 14GA.

0028 805-78785 5.000 EACH
SIGNAL DETECTOR HOUSING

0029 805-78795 1200.000 LFT
SAW CUT FOR ROADWAY LOOP AND SEALER

0030 805-96449 2.000 EACH
VALVE CASTING ADJUSTED TO GRADE

0031 807-98690 1.000 EACH
HANDHOLE ADJUSTED TO GRADE

0032 808-03002 350.000 LFT
LINE, EPOXY, BROKEN, WHITE, 4 IN.

0033 808-03631 2500.000 LFT
LINE, EPOXY, SOLID, WHITE, 4 IN.

0034 808-03632 1400.000 LFT
LINE, EPOXY, SOLID, YELLOW, 4 IN.

0035 808-74805 120.000 LFT

TRANSVERSE MARKINGS, EPOXY, STOP LINE,
24 IN.

0036 808-74807 3.000 EACH
PAVEMENT MESSAGE MARKINGS, EPOXY, LANE
INDICATIONS ARROWS , LEFT TURN

( 1 ) 35-1917625 |
MILESTONE CONTRACTORS, L.P. |
|

455.

5500.

5250.

105.

350.

100.

78.

29000.

750.

350.

350.

75.

00000

00000

00000

00000

00000

-30000

00000

.25000

00000

00000

.80000

-80000

.80000

-80000

00000

2 ) 35-1609544 |
CHUTT-LOOKABILL CO |

|

AMOUNT| UNIT PRICE AMOUNT]
645084 .00 121.16000 482459 .12
| |
107835.00]| 365.04000 86514 .48
| |
11000.00] 5616.00000 11232.00]
| |
5250.00] 5670.00000 5670.00]
| |

| |
3360.00]| 113.40000 3628.80]|
| |
1750.00] 658.41000 3292.05]
| |
400.00] 324.00000 1296.00]
| |
3042.00] 106.92000 4169.88]
| |
29000.00] 229235.11000 229235.11]
I |

491 _40] 1.08000 1769.04]
| |
3750.00] 151.20000 756.00]
| |
9900.00] 10.80000 12960.00]
| |
700.00] 337.13000 674.26]
| |
350.00] 540.00000 540.00]
| |
280.00] 0.42000 147.00]
I |
2000.00] 0.42000 1050.00]
| |
1120.00] 0.42000 588.00]
| |
576.00] 8.63000 1035.60]
| |

| |
225.00] 139.32000 417.96]
| |

| |

(
p

3 ) 35-1817530
IONEER ASSOCIATES,

UNIT PRICE

500.

5200.

7500.

110.

860.

300.

99.

13000.

750.

12.

330.

650.

129.

.00000

00000

00000

00000

00000

00000

00000

00000

00000

-50000

00000

00000

00000

00000

-39000

-39000

-39000

-99000

00000

INC.

AMOUN

672958.

118500.

10400.

7500.

3520.

4300.

1200.

3861.

13000.

819.

3750.

14400.

660.

650.

136.

975.

546.

958.

387.

T

00

00

00

00

00

00

00

00

00

00

00

00

00

00

50

00

00

80

00



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/07
PAGE : 281 -4
TABULATION OF BIDS

ROUTE : 26
CALL ORDER : 281 CONTRACT ID : RS-29863-A COUNTIES : TIPPECANOE
LETTING DATE : 08/22/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 1 ) 35-1917625 IC 2 ) 35-1609544 IC 3 ) 35-1817530
IMILESTONE CONTRACTORS, L.P. |SCHUTT-LOOKABILL CO IPIONEER ASSOCIATES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0037 808-74807 3.000 EACH | 75.00000 225.00] 139.32000 417.96] 129.00000 387.00
PAVEMENT MESSAGE MARKINGS, EPOXY, LANE | | |
INDICATIONS ARROWS , RIGHT TURN | | |
0038 808-74808 2.000 EACH | 85.00000 170.00] 176.04000 352.08] 163.00000 326.00
PAVEMENT MESSAGE MARKINGS, EPOXY, WORD | I |
(ONLY) | | |
0039 808-75996 78.000 EACH | 4.50000 351.00] 18.88000 1472_64] 15.00000 1170.00
SNOWPLOWABLE RAISED PAVEMENT MARKER, I | |
REMOVE I I |
SECTION TOTALS | $ 1,005,356.40] $ 1,026,837.84] $ 1,048,654.30
—————————————————————————————————————————— A
|

CONTRACT TOTALS $ 1,005,356.40] $ 1,026,837.84] $ 1,048,654.30




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/07
PAGE : 281 -5
TABULATION OF BIDS
ROUTE : 26
CALL ORDER : 281 CONTRACT ID : RS-29863-A COUNTIES : TIPPECANOE
LETTING DATE : 08/22/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 4 ) 35-0918397 IC 5 ) 38-1892125 1C )
IRIETH RILEY CONSTRUCTION IKELCRIS CORPORATION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001 PCCP PATCHING
| | |
0001 105-06845 LUMP | 2400.00000 2400.00] 1800.00000 1800.00]
CONSTRUCTION ENGINEERING I I |
0002 105-06899 1.000 EACH | 100.00000 100.00] 1500.00000 1500.00]
RADIO | | |
0003 105-07038 12.000 MOS | 2200.00000 26400.00] 2500.00000 30000.00]
FIELD OFFICE, A | | |
0004 105-08520 2.000 EACH | 100.00000 200.00] 150.00000 300.00]
CELLULAR TELEPHONE/RADIO I I |
0005 105-08521 24.000 MOS | 100.00000 2400.00] 100.00000 2400.00]
CELLULAR TELEPHONE/RADIO SERVICE I | |
0006 105-08523 12.000 MOS | 100.00000 1200.00] 100.00000 1200.00]
RADIO SERVICE I I |
0007 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I | |
MINUTES I I |
0008 105-09198 24.000 MOS | 250.00000 6000.00] 325.00000 7800.00]
LAPTOP COMPUTER SYSTEM | | |
0009 105-09199 12.000 MOS | 100.00000 1200.00] 100.00000 1200.00]
FIELD OFFICE INTERNET SERVICE | | |
0010 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES | | |
0011 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS I I |
0012 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | | |
0013 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0014 110-01001 LUMP |  90000.00000 90000.00]  89000.00000 89000.00]
MOBILIZATION AND DEMOBILIZATION I | |
0015 303-01180 1314.000 TON | 55.00000 72270.00] 34.50000 45333.00]
COMPACTED AGGREGATE, NO. 53 I I |
0016 503-03489 1379.000 EACH | 13.00000 17927.00] 10.00000 13790.00]
RETROFITTED TIE BARS I | |
0017 503-05240 84.000 LFT | 15.00000 1260.00] 15.00000 1260.00]
D-1 CONTRACTION JOINT I I |
0018 506-06333 3982.000 SYS | 170.00000 676940.00| 208.00000 828256.00]
| | |

PCCP PATCHING, FULL DEPTH



PAVEMENT MESSAGE MARKINGS, EPOXY, LANE

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/07
PAGE : 281 -6
TABULATION OF BIDS
ROUTE : 26
CALL ORDER : 281 CONTRACT ID : RS-29863-A COUNTIES : TIPPECANOE
LETTING DATE : 08/22/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 4 ) 35-0918397 l 5 ) 38-1892125 | )
IRIETH RILEY CONSTRUCTION IKELCRIS CORPORATION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0019 507-07479 237.000 TON | 449 .00000 106413.00] 490.00000 116130.00]
HMA PARTIAL DEPTH PATCH | | |
0020 612-04315 2.000 TON | 5200.00000 10400.00] 5200.00000 10400.00]
ASPHALT MATERIAL FOR UNDERSEAL I I |
0021 612-05081 1.000 EACH | 5250.00000 5250.00] 5250.00000 5250.00]
MOBILIZATION AND DEMOBILIZATION FOR | | |
UNDERSEAL | I |
0022 612-60410 32.000 EACH | 105.00000 3360.00] 105.00000 3360.00]
DRILLED HOLE FOR UNDERSEAL I I |
0023 720-44000 5.000 EACH | 600.00000 3000.00] 440.00000 2200.00]
CASTING, ADJUST TO GRADE I I |
0024 801-03290 4.000 EACH | 100.00000 400.00] 100.00000 400.00]
CONSTRUCTION SIGN, C I I |
0025 801-06640 39.000 EACH | 78.00000 3042.00] 78.00000 3042.00]
CONSTRUCTION SIGN, A I I |
0026 801-06775 LUMP |  46553.00000 46553.00]  36750.00000 36750.00]
MAINTAINING TRAFFIC I I |
0027 805-02503 1638.000 LFT | 1.00000 1638.00] 1.00000 1638.00]
CABLE, ROADWAY LOOP, 1C 14GA. I | |
0028 805-78785 5.000 EACH | 140.00000 700.00] 140.00000 700.00]
SIGNAL DETECTOR HOUSING | | |
0029 805-78795 1200.000 LFT | 10.00000 12000.00] 10.00000 12000.00]
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0030 805-96449 2.000 EACH | 600.00000 1200.00] 500.00000 1000.00]
VALVE CASTING ADJUSTED TO GRADE I I |
0031 807-98690 1.000 EACH | 600.00000 600.00]| 500.00000 500.00]
HANDHOLE ADJUSTED TO GRADE | | |
0032 808-03002 350.000 LFT | 0.80000 280.00] 0.80000 280.00]
LINE, EPOXY, BROKEN, WHITE, 4 IN. I I |
0033 808-03631 2500.000 LFT | 0.80000 2000.00] 0.80000 2000.00]
LINE, EPOXY, SOLID, WHITE, 4 IN. | I |
0034 808-03632 1400.000 LFT | 0.80000 1120.00] 0.80000 1120.00]
LINE, EPOXY, SOLID, YELLOW, 4 IN. I I |
0035 808-74805 120.000 LFT | 4.80000 576.00] 4.80000 576.00]
TRANSVERSE MARKINGS, EPOXY, STOP LINE, | I |
24 IN. I | |
0036 808-74807 3.000 EACH | 75.00000 225.00] 75.00000 225.00]
| | |
I I |

INDICATIONS ARROWS , LEFT TURN



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/07
PAGE : 281 -7
TABULATION OF BIDS

ROUTE : 26
CALL ORDER : 281 CONTRACT ID : RS-29863-A COUNTIES : TIPPECANOE
LETTING DATE : 08/22/07 10:00 AM DISTRICT ~ : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 4 ) 35-0918397 IC 5 ) 38-1892125 1C )
IRIETH RILEY CONSTRUCTION IKELCRIS CORPORATION |
LINE NO / ITEM CODE / ALT | | I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0037 808-74807 3.000 EACH | 75.00000 225.00] 75.00000 225.00]
PAVEMENT MESSAGE MARKINGS, EPOXY, LANE | | |
INDICATIONS ARROWS , RIGHT TURN | | I
0038 808-74808 2.000 EACH | 85.00000 170.00] 85.00000 170.00]
PAVEMENT MESSAGE MARKINGS, EPOXY, WORD | | I
(ONLY) | | |
0039 808-75996 78.000 EACH | 7.00000 546.00| 4.50000 351.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER, | | I
REMOVE | | I
SECTION TOTALS | $ 1,098,000.00]| $ 1,222,161.00] $
—————————————————————————————————————————— A
|

CONTRACT TOTALS $ 1,098,000.00] $ 1,222,161.00] $




CALL ORDER : 301
LETTING DATE : 08/22/07 10:00 AM

CONTRACT DESCRIPTION :

INDIANA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

CONTRACT 1D B -28808-A
DISTRICT 64
CONTRACT TIME : 06/30/08 COMPLETION DATE
Rural - Old Code

COUNTIES : CARROLL

PROJECT(S) : 9908025

DATE
PAGE

09712707
301 -1

% OVER
LOW BID

SET-ASIDE :
RANK VENDOR NO./NAME
1 35-1801998 CLR, INC.

$ 645,835.59

100.0000%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/07
PAGE : 301 -2
TABULATION OF BIDS

ROUTE : 300N
CALL ORDER  : 301 CONTRACT ID : B -28808-A COUNTIES : CARROLL
LETTING DATE : 08/22/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-1801998 1C ) 1C )
ICLR, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A

SECTION 0001 BRIDGE REHABILITATION OR REPAIR

|
0001 105-06845 LUMP

ASPHALT FOR PRIME COAT

| |

I 6275.00000 6275.00] |

CONSTRUCTION ENGINEERING I I |
0002 105-07039 12.000 MOS | 1050.00000 12600.00] |
FIELD OFFICE, B | I |
0003 105-09198 12.000 MOS | 200.00000 2400.00] |
LAPTOP COMPUTER SYSTEM I I |
0004 105-09199 12.000 MOS | 45_00000 540.00] |
FIELD OFFICE INTERNET SERVICE I I |
0005 109-08359 1.000 DOL | 1.00000 1.00] |
LIQUIDATED DAMAGES I I |
0006 109-08360 1.000 DOL | 1.00000 1.00] |
CONTRACT LIENS I I |
0007 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0008 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0009 110-01001 LUMP |  31750.00000 31750.00] |
MOBILIZATION AND DEMOBILIZATION | | |
0010 201-52370 LUMP |  19000.00000 19000.00] |
CLEARING RIGHT OF WAY I I |
0011 203-02000 951.000 CYS | 19.00000 18069.00] |
EXCAVATION, COMMON | | |
0012 203-02010 58.000 CYS | 205.00000 11890.00] |
EXCAVATION, ROCK I | |
0013 205-06932 48.000 LFT | 21.00000 1008.00] |
TEMPORARY CHECK DAM, STRAW BALES | | |
0014 205-06937 286.000 LFT | 3.91000 1118.26] |
TEMPORARY SILT FENCE I | |
0015 301-07448 280.000 TON | 23.50000 6580.00] |
COMPACTED AGGREGATE, NO. 53, BASE I I |
0016 402-07432 50.000 TON | 117.00000 5850.00]| |
HMA SURFACE, TYPE A I | |
0017 402-07435 84.000 TON | 83.50000 7014.00] |
HMA INTERMEDIATE, TYPE A I I |
0018 405-05518 610.000 SYS | 0.85000 518.50] |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/07
PAGE : 301 -3
TABULATION OF BIDS

ROUTE : 300N
CALL ORDER  : 301 CONTRACT ID : B -28808-A COUNTIES : CARROLL
LETTING DATE : 08/22/07 10:00 AM DISTRICT : LAPORTE DISTRICT

SET-ASIDE -
IC 1 ) 35-1801998 1C ) 1C )
ICLR, INC. | |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ A

0019 406-05521 595.000 SYS | 0.85000 505.75] |

ASPHALT FOR TACK COAT | | |
0020 601-05399 LUMP |  40000.00000 40000.00] |
GUARDRAIL , BRIDGE I I |
0021 601-05399 LUMP |  23740.00000 23740.00] |
GUARDRAIL , OFF-STRUCTURE | | |
0022 603-06040 100.000 LFT | 25.00000 2500.00] |
FENCE, FARM FIELD, 47 IN. I | |
0023 616-02320 110.000 SYS | 6.00000 660.00]| |
GEOTEXTILES I I |
0024 616-05688 85.000 TON | 52.00000 4420.00] |
RIPRAP, CLASS 1 I | |
0025 619-04981 LUMP |  71000.00000 71000.00] |
CLEAN AND PAINT , BRIDGE I I |
0026 621-01004 1.000 EACH | 225.00000 225.00] |
MOBILIZATION AND DEMOBILIZATION FOR I | |
SEEDING I I |
0027 621-06559 2420.000 SYS | 0.55000 1331.00] |
MULCHED SEEDING, R I | |
0028 621-06574 59.000 SYS | 24.00000 1416.00] |
SODDING | | |
0029 708-05394 LUMP | 9000.00000 9000.00]| |
REPAIR , ABUTMENT | | |
0030 708-05394 LUMP |  32000.00000 32000.00] |
REPAIR , END POST I I |
0031 708-05394 LUMP | 4700.00000 4700.00] |
REPAIR , MUDWALLS | | |
0032 708-05394 LUMP |  41500.00000 41500.00] |
REPAIR , UPPER CHORDS I I |
0033 708-05394 LUMP | 5750.00000 5750.00]| |
REPAIR , UPPER CHORDS CONNECTIONS | I |
0034 711-05396 LUMP |  15500.00000 15500.00] |
REPLACE , BEARING SEATS I I |
0035 711-05396 LUMP |  33500.00000 33500.00] |
REPLACE , FLOOR BEAMS I I |
0036 711-05396 LUMP | 5800.00000 5800.00] |
REPLACE , METAL BRIDGE PLAQUES I I |
0037 711-05396 LUMP |  48750.00000 48750.00] |
I I |

REPLACE , STRINGERS



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/07
PAGE : 301 -4
TABULATION OF BIDS

ROUTE : 300N
CALL ORDER  : 301 CONTRACT ID : B -28808-A COUNTIES : CARROLL
LETTING DATE : 08/22/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-1801998 1C ) 1C )
ICLR, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0038 711-05396 LUMP | 8900.00000 8900.00] |
REPLACE , UPPER LATERAL BRACING | | |
0039 711-05728 4.000 EACH | 2000.00000 8000.00]| |
REPAIR , EYE BAR I I |
0040 711-05728 2.000 EACH | 3500.00000 7000.00] |
REPAIR , PORTAL BRACING | | |
0041 712-04407 LUMP | 140000.00000 140000.00]| |
REPLACE DECK I | |
0042 801-03290 4.000 EACH | 75.00000 300.00] |
CONSTRUCTION SIGN, C I I |
0043 801-04308 2.000 EACH | 375.00000 750.00] |
ROAD CLOSURE SIGN ASSEMBLY I | |
0044 801-06640 10.000 EACH | 125.00000 1250.00] |
CONSTRUCTION SIGN, A I I |
0045 801-07118 48.000 LFT | 8.85000 424 80| |
BARRICADE, 111-A I | |
0046 802-76020 56.500 SFT | 17.85000 1008.53| |
SIGN, SHEET, ENCLOSED LENS WITH LEGEND, | I |
0.080 IN. THICKNESS I | |
0047 802-76055 160.000 LFT | 5.55000 888.00] |
SIGN POST, A | | |
0048 804-06740 7.000 EACH | 27.75000 194.25] |
DELINEATOR WITH POST, D2 | | |
0049 808-06713 600.000 LFT | 1.39000 834.00] |
LINE, PAINT, SOLID, WHITE, 4 IN. I I |
0050 808-06726 18.000 LFT | 6.75000 121.50] |
TRANSVERSE MARKINGS, PAINT, STOP LINE, | | |
24 IN. I I |
0051 950-04898 LUMP | 9250.00000 9250.00] |
RETROFIT , VERTICALS | | |
SECTION TOTALS | $ 645,835.59| $ | $
------------------------------------------ A
|

CONTRACT TOTALS $ 645,835.59] $ 1,222,161.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/07
PAGE : 305 -1
VENDOR RANKING
CALL ORDER : 305 CONTRACT ID : B -29360-B COUNTIES : VARIOUS
LETTING DATE : 08/22/07 10:00 AM DISTRICT T 62
CONTRACT TIME : 11/20/07 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 0600807
SET-ASIDE :
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 35-1817530 PIONEER ASSOCIATES, INC. $ 187,515.00 100.0000%

2 35-1057237 R L MCCOY INC $ 198,170.50 105.6825%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/07
PAGE : 305 -2
TABULATION OF BIDS
ROUTE : VARIOUS
CALL ORDER  : 305 CONTRACT ID : B -29360-B COUNTIES : VARIOUS
LETTING DATE : 08/22/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 1 ) 35-1817530 IC 2 ) 35-1057237 1C )
IPIONEER ASSOCIATES, INC. IR L MCCOY INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001 BRIDGE MAINTENANCE AND REPAIR
| | |
0001 105-08520 1.000 EACH | 140.00000 140.00] 200.00000 200.00]
CELLULAR TELEPHONE/RADIO I I |
0002 105-08521 3.000 MOS | 1100.00000 3300.00] 200.00000 600.00]
CELLULAR TELEPHONE/RADIO SERVICE | I |
0003 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0004 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES | | |
0005 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS I I |
0006 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0007 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0008 110-01001 LUMP |  10000.00000 10000.00]  58000.00000 58000.00]
MOBILIZATION AND DEMOBILIZATION | | |
0010 202-51368 12.000 SYS | 100.00000 1200.00] 250.00000 3000.00]
SLOPEWALL, REMOVE | | |
0011 205-02770 8.000 SYS | 80.00000 640.00] 78.00000 624.00]
EROSION CONTROL BLANKET I I |
0012 213-08058 41.000 CYS | 120.00000 4920.00]| 225.00000 9225.00]|
FLOWABLE BACKFILL | | |
0013 303-02051 8.000 TON | 50.00000 400.00] 350.00000 2800.00]
STONE, NO 2 I I |
0014 304-07492 1.500 TON | 400.00000 600.00]| 375.00000 562.50]
WIDENING WITH HMA, TYPE A | I |
0015 305-91919 20.000 LFT | 30.00000 600.00] 40.00000 800.00]
JOINT AND CRACK CLEANING AND SEALING I I |
0016 306-08043 2800.000 SYS | 0.05000 140.00] 0.01000 28.00]
MILLING, TRANSITION I I |
0017 605-06105 17.000 LFT | 50.00000 850.00] 240.00000 4080.00]
CURB, INTEGRAL, CONCRETE, MODIFIED I I |
0018 605-09176 26.000 LFT | 60.00000 1560.00] 170.00000 4420.00]
I I |

CURB TURNOUT, CONCRETE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/07
PAGE : 305 -3
TABULATION OF BIDS
ROUTE : VARIOUS
CALL ORDER  : 305 CONTRACT ID : B -29360-B COUNTIES : VARIOUS
LETTING DATE : 08/22/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 1 ) 35-1817530 l 2 ) 35-1057237 1C )
IPIONEER ASSOCIATES, INC. IR L MCCOY INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0019 605-97170 17.000 LFT | 50.00000 850.00] 200.00000 3400.00]
CURB, PRECAST CONCRETE | | |
0020 616-02320 88.000 SYS | 4.00000 352.00] 7.00000 616.00]
GEOTEXTILES I I |
0021 616-06405 66.000 TON | 100.00000 6600.00] 60.00000 3960.00]
RIPRAP, REVETMENT | | |
0022 616-51367 12.000 SYS | 120.00000 1440.00] 300.00000 3600.00]
SLOPEWALL, CONCRETE, 4 IN. I | |
0023 616-93772 4.000 EACH | 50.00000 200.00] 200.00000 800.00]
INSPECTION HOLE I I |
0024 621-06559 8.000 SYS | 20.00000 160.00] 74.00000 592.00]
MULCHED SEEDING, R I | |
0025 715-99020 54.000 LFT | 20.00000 1080.00] 35.00000 1890.00]
PIPE, POLYETHYLENE, 6 IN. I I |
0026 720-03129 1.000 EACH | 1600 .00000 1600.00] 1000.00000 1000.00]
INLET AND CASTING, RESET I | |
0027 722-51852 300.000 SFT | 60.00000 18000.00] 125.00000 37500.00]
BRIDGE DECK PATCHING, PARTIAL DEPTH I I |
0028 724-03276 250.000 LFT | 40.00000 10000.00] 30.00000 7500.00]
EXPANSION JOINT SEALING SYSTEM , REPAIR | | |
0029 724-03276 188.000 LFT | 10.00000 1880.00] 100.00000 18800.00]
EXPANSION JOINT SEALING SYSTEM , WITH | | |
NOSING | | |
0030 801-01093 4.000 EACH | 160.00000 640.00] 1300.00000 5200.00]
TEMPORARY WORKSITE SPEED LIMIT SIGN I I |
ASSEMBLY | | |
0031 801-03290 4.000 EACH | 10.00000 40.00] 235.00000 940.00]
CONSTRUCTION SIGN, C I | |
0032 801-06207 3720.000 LFT | 0.15000 558.00] 0.10000 372.00]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. I I |
0034 801-06710 23.000 DAY | 30.00000 690.00] 12.00000 276.00]
FLASHING ARROW SIGN I I |
0035 801-06775 LUMP |  13500.00000 13500.00] 3000.00000 3000.00]
MAINTAINING TRAFFIC , STR. NO. 10 I I |
0036 801-06775 LUMP |  27850.00000 27850.00] 5000.00000 5000.00]
MAINTAINING TRAFFIC , STR. NO. 11 I I |
0037 801-06775 LUMP |  26060.00000 26060.00] 5000.00000 5000.00]|
MAINTAINING TRAFFIC , STR. NO. 12 | | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/07
PAGE : 305 -4
TABULATION OF BIDS
ROUTE : VARIOUS

CALL ORDER  : 305 CONTRACT ID : B -29360-B COUNTIES : VARIOUS
LETTING DATE : 08/22/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 1 ) 35-1817530 IC 2 ) 35-1057237 1C )
IPIONEER ASSOCIATES, INC. IR L MCCOY INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0038 801-06775 LUMP |  13400.00000 13400.00] 2000.00000 2000.00]
MAINTAINING TRAFFIC , STR. NO. 2 | | |
0039 801-06775 LUMP |  14900.00000 14900.00] 3000.00000 3000.00]
MAINTAINING TRAFFIC , STR. NO. 4 I | |
0040 801-06775 LUMP |  15980.00000 15980.00] 2000.00000 2000.00]
MAINTAINING TRAFFIC , STR. NO. 9 | | |
0041 801-92448 246.000 DAY | 30.00000 7380.00] 30.00000 7380.00]
CONSTRUCTION SIGNS, MOBILE | | |
SECTION TOTALS I $ 187,515.00] $ 198,170.50] $
—————————————————————————————————————————— -
|

CONTRACT TOTALS $ 187,515.00] $ 198,170.50] $




CALL ORDER
LETTING DATE

311
08/22/07 10:00 AM

CONTRACT DESCRIPTION :

SET-ASIDE :

INDIANA

CONTRACT
DISTRICT

RURAL

1D

CONTRACT TIME :

DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
B -29611-A

62
06/16/08 COMPLETION DATE

COUNTIES : NOBLE

PROJECT(S) :

RANK VENDOR NO./NAME

1 35-1057237
2 35-1374866
3 35-1817530

R L MCCOY INC
PRIMCO, INC.
PIONEER ASSOCIATES,

INC.

DATE : 09/12/07
PAGE : 311 -1
9957034
TOTAL % OVER
BID LOW BID

1,287,067.02 100.0000%
1,346,160.95 104.5914%
1,465,173.52 113.8382%



CALL ORDER 311
LETTING DATE : 08/22/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

B -29611-A

: FT. WAYNE DISTRICT

COUNTIES :

ROUTE : 9957

NOBLE

DATE :
PAGE :

09712707
311 -2

LINE NO /7 ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 BRIDGE REPLACEMENT

0001 105-06845 LUMP
CONSTRUCTION ENGINEERING

0002 105-07039 10.000 MOS
FIELD OFFICE, B

0003 105-09198 10.000 MOS
LAPTOP COMPUTER SYSTEM

0004 105-09199 10.000 MOS
FIELD OFFICE INTERNET SERVICE

0005 109-08359 1.000 DOL
LIQUIDATED DAMAGES

0006 109-08360 1.000 DOL
CONTRACT LIENS

0007 109-08442 1.000 DOL

QUALITY ADJUSTMENTS, SUPERSTRUCTURE
CONCRETE

0008 109-08443 1.000 DOL
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0009 109-08444 1.000 DOL
QUALITY ADJUSTMENTS, FAILED MATERIALS

0010 110-01001 LUMP
MOBILIZATION AND DEMOBILIZATION

0011 201-52370 LUMP
CLEARING RIGHT OF WAY

0012 202-51330 LUMP
PRESENT STRUCTURE, REMOVE

0013 203-02000 830.000 m3

EXCAVATION, COMMON

0014 203-02070 19620.000 m3

BORROW

0015 204-02290 1.000 EACH
SETTLEMENT PLATE

0016 205-03371 60.000 m3
SEDIMENT REMOVE

0017 205-04931 2.000 EACH

SEDIMENT TRAP

|
|
I
|
+

( 1 ) 35-1057237
R L MCCOY

INC

UNIT PRICE
____________________________ R R

8000.

2000.

500.

60.

1.

64000.

15000.

112000.

9.

11.

250.

18.

2700.

00000

00000

00000

00000

.00000

.00000

-00000

-00000

00000

00000

00000

00000

00000

75000

00000

00000

00000

| 2 ) 35-1374866 |
[PRIMCO, INC. |

| |

AMOUNT] UNIT PRICE AMOUNT]

| |
8000.00]  29770.00000 29770.00]
| |
20000.00] 198541000 19854.10]
I |
5000.00] 422.00000 4220.00]
| |

600.00]| 122.00000 1220.00]

| |

1.00] 1.00000 1.00]

| |

1.00] 1.00000 1.00]

| |

1.00] 1.00000 1.00]

| |

| |

1.00] 1.00000 1.00]

| |

| |

1.00] 1.00000 1.00]

| |
64000.00]  67308.05000 67308.05]
| |
15000.00]  17280.00000 17280.00]
| |
112000.00] 19640135000 196401.35]
| |
7470.00] 37.23000 30900.90]
I |
230535.00] 12.98000 254667.60]
| |

250.00] 1000.00000 1000.00]

| |
1080.00] 43.00000 2580.00]
| |
5400.00]| 1000.00000 2000.00]
I |

T

3 ) 35-1817530
IONEER ASSOCIATES,

UNIT PRICE

12000.

1800.

600.

128.

74000.

34000.

72000.

45.

16.

2500.

75.

2500.

00000

00000

00000

00000

-00000

.00000

-00000

-00000

.00000

00000

00000

00000

00000

00000

00000

00000

00000

INC.

AMOUN

12000.

18000.

6000.

1280.

1.

74000.

34000.

72000.

37350.

313920.

2500.

4500.

5000.

T

00

00

00

00

.00

.00

.00

.00

00

00

00

00

00

00

00

00

00



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/07
PAGE : 311 -3
TABULATION OF BIDS
ROUTE : 9957
CALL ORDER  : 311 CONTRACT ID : B -29611-A COUNTIES : NOBLE
LETTING DATE : 08/22/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 1 ) 35-1057237 IC 2 ) 35-1374866 | 3 ) 35-1817530
IR L MCCOY INC [PRIMCO, INC. IPIONEER ASSOCIATES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0018 205-06930 3.000 Mg | 88.00000 264.00] 50.63000 151.89] 245.00000 735.00
SPLASHPAD, RIPRAP | | |
0019 205-06931 77.000 Mg | 60.00000 4620.00]| 41.39000 3187.03] 90.00000 6930.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP | I |
0020 205-06933 1.000 EACH | 125.00000 125.00] 125.00000 125.00] 125.00000 125.00
TEMPORARY DITCH INLET PROTECTION | | |
0021 205-06937 270.000 m | 5.80000 1566.00] 7.98000 2154.60]| 1400000 3780.00
TEMPORARY SILT FENCE I | |
0022 205-06938 76.000 m I 96.00000 7296.00] 26.42000 2007.92] 90.00000 6840.00
TEMPORARY SLOPE DRAIN I I |
0023 206-51230 205.000 m3 | 250.00000 51250.00] 48_50000 9942 .50 67.00000 13735.00
EXCAVATION, FOUNDATION, UNCLASSIFIED I | |
0024 206-51817 200.000 m2 | 150.00000 30000.00] 293.37000 58674.00] 190.00000 38000.00
SHEET PILING, STEEL S = 1,624,000 mm3/m | I |
0025 207-08267 2952.000 m2 | 10.00000 29520.00] 10.30000 30405.60] 11.00000 32472.00
SUBGRADE TREATMENT, TYPE I11A I | |
0026 211-06467 10.000 m3 | 200.00000 2000.00] 144.00000 1440.00] 43.00000 430.00
AGGREGATE FOR END BENT BACKFILL I I |
0027 211-07454 176.000 m3 | 26.00000 4576.00] 38.20000 6723.20] 70.00000 12320.00
STRUCTURE BACKFILL I | |
0028 301-07448 1365.000 Mg | 2450000 33442 .50 16.50000 22522 _50] 25.00000 34125.00
COMPACTED AGGREGATE, NO. 53, BASE | | |
0029 302-07455 16.400 m3 | 120.00000 1968.00] 189.50000 3107.80] 60.00000 984.00
DENSE GRADED SUBBASE I | |
0030 303-01180 790.000 Mg | 24.00000 18960.00] 15.00000 11850.00] 40.00000 31600.00
COMPACTED AGGREGATE, NO. 53 | | |
0031 303-07449 6.000 Mg | 90.00000 540.00] 115.00000 690.00] 40.00000 240.00
COMPACTED AGGREGATE, NO. 73 SURFACE I | |
0032 402-07432 252.000 Mg | 70.00000 17640.00] 63.00000 15876.00] 72.00000 18144.00
HMA SURFACE, TYPE A | | |
0033 402-07435 408.000 Mg | 50.00000 20400.00] 45_00000 18360.00] 59.00000 24072.00
HMA INTERMEDIATE, TYPE A I | |
0034 406-05521 2786.000 m2 | 0.10000 278.60] 0.05000 139.30] 0.10000 278.60
ASPHALT FOR TACK COAT I I |
0035 601-01522 4.000 EACH | 1750 .00000 7000.00] 1750.00000 7000.00] 1750.00000 7000.00
GUARDRAIL TRANSITION TYPE TGB I | |
0036 601-06037 4.000 EACH | 800.00000 3200.00] 800.00000 3200.00] 1250.00000 5000.00
GUARDRAIL END TREATMENT, 1 I I |
0037 601-99105 222.890 m I 52_00000 11590.28] 52_00000 11590.28] 5200000 11590.28
| | |

GUARDRAIL, W BEAM, 1.905 m SPACING



CALL ORDER 311

LETTING DATE : 08/22/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

: FT. WAYNE DISTRICT

B -29611-A

ROUTE : 9957

COUNTIES : NOBLE

DATE :
PAGE :

09712707
311 -4

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0038 602-06729 12.000 EACH
BARRIER DELINEATOR

0039 603-06040 70.000 m
FENCE, FARM FIELD, 1190 mm

0040 609-06257 114.200 m2
REINFORCED CONCRETE BRIDGE APPROACH,
250 mm

0041 610-07486 24.000 Mg
HMA FOR APPROACHES, TYPE A

0042 611-06497 3.000 EACH
MAILBOX ASSEMBLY, SINGLE

0043 615-06490 12.000 EACH
RIGHT OF WAY MARKER

0044 616-02320 1038.000 m2
GEOTEXTILES

0045 616-06405 510.000 Mg
RIPRAP, REVETMENT

0046 616-06451 88.000 Mg
RIPRAP, UNIFORM

0047 616-51367 354.000 m2
SLOPEWALL, CONCRETE, 100 mm

0048 621-01004 2.000 EACH
MOBILIZATION AND DEMOBILIZATION FOR
SEEDING

0049 621-02770 840.000 m2
EROSION CONTROL BLANKET

0050 621-06545 1.000 Mg
FERTILIZER

0051 621-06553 102.000 kg
SEED MIXTURE, R

0052 621-06557 102.000 kg
SEED MIXTURE, T

0053 621-06565 6.000 Mg
MULCHING MATERIAL

0054 621-06567 16.000 KL
WATER

0055 621-06574 403.000 m2
SODDING

0056 621-06575 450.000 m2

SODDING, NURSERY

(
p

3 ) 35-1817530
IONEER ASSOCIATES,

UNIT PRICE

43.

100.

107.

200.

136.

35.

40.

66.

675.

790.

00000

00000

00000

.20000

00000

00000

00000

00000

.82000

00000

-35000

-80000

.00000

-00000

.28000

.28000

INC.

AMOUN

3010.

11420.

2568.

600.

1632.

5397.

17850.

3520.

23364.

1350.

1528.

790.

851.

999.

3570.

80.

2127.

2376.

( 1 ) 35-1057237 | ) 35-1374866 I
R L MCCOY INC IPRIMCO, INC. |
UNIT PRICE AMOUNT: UNIT PRICE AMOUNT:

© 10.00000 0001 37.00000 2aa.00]  e.00000 108
43.00000 3010.00’ 43.00000 301o.oo=
125.00000 14275.00I 68.50000 7822.70:
| |
77.00000 1848.00I 80.00000 1920.oo=
200.00000 soo.ool 200.00000 eoo.ool
136.00000 1632.00 I 136.00000 1632.00 I
2.25000 2335.50I 3.33000 3456.54:
37.00000 18870.00I 28.72000 14647.20:
39.00000 3432.00I 34.20000 3009.60:
70.00000 24780.00I 65.00000 2301o.oo=
675.00000 1350.00I 675.00000 1350.oo=
| |
1.82000 1528.80I 1.82000 1528.80:
790.00000 790.00’ 790.00000 790.oo=
8.35000 851.70I 8.35000 851.70:
9.80000 999.60I 9.80000 999.60:
59500000 3570.00I 59500000 357o.oo=
5.00000 so.ool 5.00000 so.oo=
7.13000 2873.39I 5.28000 2127.84:
7.13000 3208.50! 5.28000 2376.00i

T

.00

00

00

00

00

00

60

00

00

00

00

80

00

70

60

00

00

84

00



CALL ORDER 311

LETTING DATE : 08/22/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

B -29611-A

: FT. WAYNE DISTRICT

ROUTE : 9957
COUNTIES : NOBLE

DATE :
PAGE :

09712707
311 -5

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0057 622-52436 10.000
SIGN, DO NOT MOW OR SPRAY

0058 622-98200 5.000
SIGN, DO NOT DISTURB

0059 701-96089 380.000

EACH

EACH

m

PILE, CONCRETE, STEEL SHELL ENCASED, 6.

35 mm, 356 mm

0060 701-99086 20.000
PILE TIP, STEEL SHELL

0061 702-51005 106.400
CONCRETE, A, SUBSTRUCTURE

0062 702-51015 36.000
CONCRETE, B, FOOTINGS

0063 702-92857 12.200

CONCRETE, C, SUBSTRUCTURE
0064 703-51032 18981.000
REINFORCING STEEL, EPOXY COATED

0065 704-51002 119.700
CONCRETE, C, SUPERSTRUCTURE

0066 704-51030 5592.000
REINFORCING STEEL

0067 706-05732 4.000
CONCRETE BRIDGE RAILING TRANSITION,

0068 706-51020 23.400
CONCRETE, C, RAILING

0069 707-05983 193.000

EACH
m3
m3
m3
kg
m3
kg
EACH
TBC
m3

m

STRUCTURAL MEMBERS, CONCRETE I-BEAM, 11

914 mm X 305 mm
0070 709-51821
SURFACE SEAL

0071 715-05168 28.000
PIPE, TYPE 3, CIRCULAR, 300 mm
0072 715-05169 33.000
PIPE, TYPE 3, CIRCULAR, 375 mm
0073 715-05407 24.000
PIPE, END BENT DRAIN, 150 mm

0074 715-46000 2.000
PIPE END SECTION, 300 mm

0075 715-46005 4.000

PIPE END SECTION, 375 mm

LUMP

m

m

m

EACH

EACH

(
p

3 ) 35-1817530
IONEER ASSOCIATES,

UNIT PRICE

25.

240.

300.

800.

650.

850.

1100.

2100.

985.

650.

3600.

80.

95.

56.

250.

300.

00000

00000

00000

00000

-10000

00000

-00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

INC.

AMOUN

125.

91200.

6000.

85120.

23400.

10370.

20879.

131670.

5592.

8400.

23049.

125450.

3600.

2240.

3135.

1344.

500.

1200.

( 1 ) 35-1057237 | 2 ) 35-1374866 |
R L MCCOY INC [PRIMCO, INC. |
UNIT PRICE AMOUNT: UNIT PRICE AMOUNT:
""" 2500000 250.00]  25.00000  250.001  25.00000 250
25.00000 125.00’ 25_.00000 125.oo=
100.00000 38000.00I 121.51000 46173.80:
| |
500.00000 1oooo.ooI 276.00000 5520.oo=
800.00000 85120.00I 650.00000 69160.00}
650.00000 234oo.ooI 325.00000 117oo.oo=
1500.00000 18300.00I 1195.00000 14579.00}
2.00000 37962.00I 1.75000 33216.75}
980.00000 117306.00I 725.00000 86782.50}
1.70000 9506.40I 1.60000 8947.20:
1800.00000 7200.00I 985.00000 394o.oo=
775.00000 18135.00I 615.00000 14391.00}
510.00000 98430.00I 515.00000 99395.00}
| |
3600.00000 3600.00I 22890.00000 22890.00:
53.00000 1484.00I 107.40000 3007.2o=
82.00000 2706.00I 137.30000 4530.90}
34.00000 816.00I 80.50000 1932.00}
285.00000 570.00I 175.00000 350.oo=
306.00000 1224.00! 210.00000 84o.ooi

T

.00

00

00

00

00

00

00

10

00

00

00

00

00

00

00

00

00

00

00



CALL ORDER 311

LETTING DATE : 08/22/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID : B -29611-A

DISTRICT : FT. WAYNE DISTRICT

ROUTE : 9957

COUNTIES : NOBLE

DATE :
PAGE :

09712707
311 -6

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0076 720-45270 2.000
PIPE CATCH BASIN, 450 mm

0077 801-03290 4.000
CONSTRUCTION SIGN, C

0078 801-04308 4.000
ROAD CLOSURE SIGN ASSEMBLY

0079 801-06625 8.000
DETOUR ROUTE MARKER ASSEMBLY

0080 801-06640 6.000
CONSTRUCTION SIGN, A

0081 801-07118 25.000
BARRICADE, 111-A

0082 801-07119 25.000
BARRICADE, 111-B

SECTION TOTALS

CONTRACT TOTALS

(
p

3 ) 35-1817530
IONEER ASSOCIATES, INC.

UNIT PRICE

150.

175.

37.

39.

.00000

.00000

.00000

00000
00000
00000
00000

$

AMOUN

925.
975.

1,465,173.

( 1 ) 35-1057237 | ) 35-1374866 I
R L MCCOY INC IPRIMCO, INC. |
UNIT PRICE AMOUNT: UNIT PRICE AMOUNT:

© 1200.00000 2400.00]  @s0.00000 1700.00]  1200.00000 2400
212.00000 848.00: 325.00000 1300 oo=
475.00000 1900.00I 425.00000 17oo.oo=
165.00000 1320.00I 150.00000 1zoo.oo=
325.00000 1950.ool 175.00000 1050 ooI
46.75000 1168.75I 37.00000 925.oo=
64.60000 lGlS.OOI 39.00000 975.oo=
$ 1,287,067.02I $ 1,346,160.95:

___________ s 1osroe7.021 % 13ae.160.951 s 1,465,173

$

1,465,173.

T

.00

.00

.00

.00

.00

00

00

52

52




CALL ORDER

LETTING DATE :

INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

321 CONTRACT ID : B -29638-A
08/22/07 10:00 AM DISTRICT 1 64

CONTRACT TIME : 07/18/08 COMPLETION DATE

COUNTIES : CASS

PROJECT(S)

: 0501042

887,965.21
992,870.03
1,051,828.83

DATE : 09/12/07
PAGE : 321 -1

% OVER
LOW BID

100.0000%
111.8141%
118.4538%

CONTRACT DESCRIPTION : Rural - Old Code
SET-ASIDE :

RANK VENDOR NO./NAME

1  35-1057237 R L MCCOY INC

2  35-1523985 WIRTZ & YATES, INC.

3  35-1817530 PIONEER ASSOCIATES, INC.

4  35-1386990 ISOM, JACK CONSTRUCTION CO

1,113,852.43

125.4387%



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ROUTE : IR 1008

DATE :
PAGE :

09712707
321 -2

GUARDRAIL TERMINAL SYSTEM, W BEAM,

CALL ORDER : 321 CONTRACT ID : B -29638-A COUNTIES : CASS
LETTING DATE : 08/22/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-1057237 IC 2 ) 35-1523985 IC 3 ) 35-1817530
IR L MCCOY INC IWIRTZ & YATES, INC. |PIONEER ASSOCIATES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  BRIDGE DECK OVERLAY
| | |
0001 105-06845 LUMP | 3500.00000 3500.00]  15000.00000 15000.00]  15000.00000 15000.00
CONSTRUCTION ENGINEERING I I |
0002 105-07038 10.000 MOS | 2025.00000 20250.00] 2600.00000 26000.00] 1800.00000 18000.00
FIELD OFFICE, A | I |
0003 105-09198 10.000 MOS | 500.00000 5000.00] 200.00000 2000.00] 500.00000 5000.00
LAPTOP COMPUTER SYSTEM I I |
0004 105-09199 10.000 MOS | 60.00000 600.00]| 200.00000 2000.00] 110.00000 1100.00
FIELD OFFICE INTERNET SERVICE I I |
0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES I I |
0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS I I |
0007 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0008 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0009 110-01001 LUMP |  44350.00000 44350.00]  50000.00000 50000.00] 52500.00000 52500.00
MOBILIZATION AND DEMOBILIZATION | | |
0010 202-02240 188.000 SYS | 32.00000 6016.00] 25.00000 4700.00] 20.00000 3760.00
PAVEMENT REMOVAL I I |
0011 202-02241 650.000 LFT | 3.70000 2405.00] 5.00000 3250.00] 3.70000 2405.00
GUARDRAIL, REMOVE | | |
0012 202-02272 130.000 LFT | 1400000 1820.00] 20.00000 2600.00] 18.00000 2340.00
PAVED SIDE DITCH, REMOVE I I |
0013 202-51328 LUMP | 229000.00000 229000.00] 300000.00000 300000.00] 243200.00000 243200.00
PRESENT STRUCTURE, REMOVE PORTIONS | | |
0014 205-03371 170.000 CYS | 35.00000 5950.00] 20.00000 3400.00] 130.00000 22100.00
SEDIMENT, REMOVE I | |
0015 211-06467 24.000 CYS | 40.00000 960.00] 35.00000 840.00] 38.00000 912.00
AGGREGATE FOR END BENT BACKFILL I I |
0016 302-07455 66.000 CYS | 20.00000 1320.00] 35.00000 2310.00] 38.00000 2508.00
DENSE GRADED SUBBASE | | |
0017 601-01846 1.000 EACH | 155000000 1550.00] 1750.00000 1750.00] 1550.00000 1550.00
| | |
I I |

CURVED, 3



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ROUTE : IR 1008

DATE :
PAGE :

09712707
321 -3

CALL ORDER : 321 CONTRACT ID : B -29638-A COUNTIES : CASS
LETTING DATE : 08/22/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-1057237 IC 2 ) 35-1523985 IC 3 ) 35-1817530
IR L MCCOY INC IWIRTZ & YATES, INC. IPIONEER ASSOCIATES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0018 601-02800 4.000 EACH | 105000000 4200.00] 1200.00000 4800.00] 1050.00000 4200.00
GUARDRAIL TRANSITION, TGT | | |
0019 601-94689 3.000 EACH | 2150.00000 6450.00] 2400.00000 7200.00] 2150.00000 6450.00
GUARDRAIL END TREATMENT, OS I I |
0020 601-99105 337.500 LFT | 14.75000 4978.13] 16.50000 5568.75] 14.75000 4978.13
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | | |
0021 610-06257 198.000 SYS | 87.00000 17226.00] 50.00000 9900.00] 76.00000 15048.00
REINFORCED CONCRETE BRIDGE APPROACH, 10 | | |
IN. | | |
0022 610-07487 412.000 TON | 88.00000 36256.00] 105.50000 43466.00]| 88.00000 36256.00
HMA FOR APPROACHES, TYPE B I I |
0023 616-02320 60.000 SYS | 8.00000 480.00] 8.00000 480.00] 4.00000 240.00
GEOTEXTILES I I |
0024 621-06560 2250.000 SYS | 0.90000 2025.00] 1.20000 2700.00] 1.00000 2250.00
MULCHED SEEDING, U I I |
0025 702-51005 8.000 CYS | 250.00000 2000.00] 700.00000 5600.00] 1100.00000 8800.00
CONCRETE, A, SUBSTRUCTURE I I |
0026 702-51100 724.000 LBS | 4.00000 2896.00] 3.00000 2172.00] 4.00000 2896.00
DRAIN PIPE, CAST IRON, 6 IN. I | |
0027 702-51110 1920.000 LBS | 3.00000 5760.00] 3.00000 5760.00] 4.00000 7680.00
GRATES, BASINS, AND FITTINGS, CAST IRON | | |
0028 702-51863 56.000 EACH | 22.00000 1232.00] 20.00000 1120.00] 13.00000 728.00
FIELD DRILLED HOLE IN CONCRETE | | |
0029 703-06029 103979.000 LBS | 0.82000 85262.78] 1.12000 116456.48]| 1.00000 103979.00
REINFORCING BARS, EPOXY COATED I I |
0030 704-51002 512.000 CYS | 575.00000 294400.00]| 500.00000 256000.00] 640.00000 327680.00
CONCRETE, C, SUPERSTRUCTURE | | |
0031 706-06347 950.000 LFT | 78.00000 74100.00] 85.00000 80750.00] 136.00000 129200.00
RAILING, CF-1 I I |
0032 709-51821 LUMP |  12000.00000 12000.00]  15000.00000 15000.00]  11790.00000 11790.00
SURFACE SEAL | I |
0033 722-60824 244.000 SYS | 12.00000 2928.00] 13.00000 3172.00] 19.00000 4636.00
SURFACE MILLING , ASPHALT I I |
0034 724-51925 38.000 LFT | 190.00000 7220.00] 170.00000 6460.00]| 250.00000 9500.00
STRUCTURAL EXPANSION JOINT, SS I I |
0035 801-03290 4.000 EACH | 230.00000 920.00] 400.00000 1600.00] 120.00000 480.00
CONSTRUCTION SIGN, C I I |
0036 801-04308 4.000 EACH | 205.00000 820.00] 600.00000 2400.00] 180.00000 720.00
I I |

ROAD CLOSURE SIGN ASSEMBLY



CALL ORDER 321
LETTING DATE :

SET-ASIDE :

08/22/07 10:00 AM

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

1D

: B -29638-A

ROUTE :
COUNTIES :

: LAPORTE DISTRICT

DATE :
PAGE :

09712707
321 -4

IR 1008
CASS

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0037 801-06625 12.000
DETOUR ROUTE MARKER ASSEMBLY

0038 801-06640 6.000
CONSTRUCTION SIGN, A

0039 801-07118 48.000
BARRICADE, 111-A

0040 801-07119 48.000
BARRICADE, 111-B

0041 808-01184 230.000

LINE, PAINT, BROKEN, YELLOW, 5 IN.
0042 808-06713 2010.000
LINE, PAINT, SOLID, WHITE, 4 IN.

SECTION TOTALS

CONTRACT TOTALS

LFT

LFT

LFT

L MCCoy

157.

( 1 ) 35-1057237
R

INC

-15000

-11000

-34000

IC 2 ) 35-1523985 IC 3 ) 35-1817530
IWIRTZ & YATES, INC. IPIONEER ASSOCIATES, INC.

AMOUNT: UNIT PRICE AMOUNT: UNIT PRICE AMOUN
____________________ 996.00]  208.00000  2496.00]  80.00000 960
942.00’ 360.00000 2160 oo= 200.00000 1200
626.40I 22.00000 1056.00: 8.75000 420
583.20I 22.00000 1056.00: 8.75000 420.
255.30I 1.20000 276.oo= 1.11000 255.
683.40I 0.68000 1366 80: 0.34000 683.
887,965 21I $ 992,870 osI $ 1,051,828
___________________ sa7.065.211 s ows.a0.031 s 1.051,828.

T

.00

.00

.00

00

30

40

83

83




INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 09/12/07
PAGE : 321 -5

: IR 1008
CALL ORDER : 321 CONTRACT ID : B -29638-A : CASS
LETTING DATE : 08/22/07 10:00 AM DISTRICT : LAPORTE DISTRICT

SET-ASIDE -
IC 4 ) 35-1386990 l 1C )
[ 1SOM, JACK CONSTRUCTION CO | |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ A

SECTION 0001 BRIDGE DECK OVERLAY

| | |

0001 105-06845 LUMP |  18000.00000 18000.00] |
CONSTRUCTION ENGINEERING I I |
0002 105-07038 10.000 MOS | 2450.00000 24500.00] |
FIELD OFFICE, A | | |
0003 105-09198 10.000 MOS | 785.00000 7850.00] |
LAPTOP COMPUTER SYSTEM I | |
0004 105-09199 10.000 MOS | 150.00000 1500.00] |
FIELD OFFICE INTERNET SERVICE I I |
0005 109-08359 1.000 DOL | 1.00000 1.00] |
LIQUIDATED DAMAGES | | |
0006 109-08360 1.000 DOL | 1.00000 1.00] |
CONTRACT LIENS I I |
0007 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0008 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0009 110-01001 LUMP |  65000.00000 65000.00] |
MOBILIZATION AND DEMOBILIZATION | | |
0010 202-02240 188.000 SYS | 25.00000 4700.00] |
PAVEMENT REMOVAL | | |
0011 202-02241 650.000 LFT | 5.50000 3575.00] |
GUARDRAIL, REMOVE I I |
0012 202-02272 130.000 LFT | 15.00000 1950.00] |
PAVED SIDE DITCH, REMOVE | | |
0013 202-51328 LUMP | 165000.00000 165000.00] |
PRESENT STRUCTURE, REMOVE PORTIONS I I |
0014 205-03371 170.000 CYS | 25.00000 4250.00] |
SEDIMENT, REMOVE | I |
0015 211-06467 24.000 CYS | 50.00000 1200.00] |
AGGREGATE FOR END BENT BACKFILL I I |
0016 302-07455 66.000 CYS | 45_00000 2970.00] |
DENSE GRADED SUBBASE I I |
0017 601-01846 1.000 EACH | 1975.00000 1975.00] |
GUARDRAIL TERMINAL SYSTEM, W BEAM, I I |
CURVED, 3 I I |

0018 601-02800 4.000 EACH | 145000000 5800.00]| |

| | |

GUARDRAIL TRANSITION, TGT



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/07
PAGE : 321 -6
TABULATION OF BIDS
ROUTE : IR 1008
CALL ORDER : 321 CONTRACT ID : B -29638-A COUNTIES : CASS
LETTING DATE : 08/22/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 4 ) 35-1386990 1C ) 1C )
[ 1SOM, JACK CONSTRUCTION CO | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0019 601-94689 3.000 EACH | 2600.00000 7800.00] |
GUARDRAIL END TREATMENT, 0S | | |
0020 601-99105 337.500 LFT | 19.65000 6631.88| |
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | | |
0021 610-06257 198.000 SYS | 68.00000 13464.00] |
REINFORCED CONCRETE BRIDGE APPROACH, 10 | | |
IN. I I |
0022 610-07487 412.000 TON | 105.00000 43260.00] |
HMA FOR APPROACHES, TYPE B I I |
0023 616-02320 60.000 SYS | 7.00000 420.00] |
GEOTEXTILES I I |
0024 621-06560 2250.000 SYS | 2.25000 5062.50] |
MULCHED SEEDING, U I I |
0025 702-51005 8.000 CYS | 1800.00000 14400.00] |
CONCRETE, A, SUBSTRUCTURE I I |
0026 702-51100 724.000 LBS | 5.00000 3620.00] |
DRAIN PIPE, CAST IRON, 6 IN. I I |
0027 702-51110 1920.000 LBS | 5.00000 9600.00]| |
GRATES, BASINS, AND FITTINGS, CAST IRON | | |
0028 702-51863 56.000 EACH | 47.00000 2632.00] |
FIELD DRILLED HOLE IN CONCRETE | | |
0029 703-06029 103979.000 LBS | 0.95000 98780.05| |
REINFORCING BARS, EPOXY COATED | | |
0030 704-51002 512.000 CYS | 885.00000 453120.00] |
CONCRETE, C, SUPERSTRUCTURE I I |
0031 706-06347 950.000 LFT | 112.00000 106400.00]| |
RAILING, CF-1 | | |
0032 709-51821 LUMP |  20000.00000 20000.00] |
SURFACE SEAL I I |
0033 722-60824 244.000 SYS | 10.00000 2440.00] |
SURFACE MILLING , ASPHALT | I |
0034 724-51925 38.000 LFT | 200.00000 7600.00] |
STRUCTURAL EXPANSION JOINT, SS I I |
0035 801-03290 4.000 EACH | 275.00000 1100.00] |
CONSTRUCTION SIGN, C I I |
0036 801-04308 4.000 EACH | 355.00000 1420.00] |
ROAD CLOSURE SIGN ASSEMBLY I I |
0037 801-06625 12.000 EACH | 14500000 1740.00] |
I I |

DETOUR ROUTE MARKER ASSEMBLY



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/07
PAGE : 321 -7
TABULATION OF BIDS
ROUTE : IR 1008
CALL ORDER : 321 CONTRACT ID : B -29638-A COUNTIES : CASS
LETTING DATE : 08/22/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 4 ) 35-1386990 1C ) 1C )
[ 1SOM, JACK CONSTRUCTION CO | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0038 801-06640 6.000 EACH | 215.00000 1290.00] |
CONSTRUCTION SIGN, A | | |
0039 801-07118 48.000 LFT | 25.00000 1200.00] |
BARRICADE, 111-A I I |
0040 801-07119 48.000 LFT | 25.00000 1200.00] |
BARRICADE, 111-B | | |
0041 808-01184 230.000 LFT | 1.25000 287.50] |
LINE, PAINT, BROKEN, YELLOW, 5 IN. I | |
0042 808-06713 2010.000 LFT | 1.05000 2110.50] |
LINE, PAINT, SOLID, WHITE, 4 IN. I I |
SECTION TOTALS I $ 1,113,852.43] $ | $
------------------------------------------ A
CONTRACT TOTALS I $ 1,113,852.43] $ 0.00] $




CALL ORDER
LETTING DATE

INDIANA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
351 CONTRACT ID : M -29798-A

08/22/07 10:00 AM DISTRICT T 62
CONTRACT TIME : 11/09/07 COMPLETION DATE

COUNTIES : VARIOUS

PROJECT(S) : O

710414

489,491.74
560,379.29
563,301.56

DATE
PAGE

09712707
351 -1

% OVER
LOW BID

100.0000%
114.4819%
115.0789%%

CONTRACT DESCRIPTION : RURAL
SET-ASIDE :
RANK VENDOR NO./NAME
1 35-1139301 E & B PAVING INC
2 35-1065659 BROOKS CONSTRUCTION COMPANY INC
3 35-1505753 GAUNT & SON ASPHALT
4 35-0997978 PHEND & BROWN INC

589,928.77

120.5186%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/07
PAGE : 351 -2
TABULATION OF BIDS
ROUTE : VARIOUS
CALL ORDER : 351 CONTRACT ID : M -29798-A COUNTIES : VARIOUS
LETTING DATE : 08/22/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 1 ) 35-1139301 IC 2 ) 35-1065659 IC 3 ) 35-1505753
IE & B PAVING INC |BROOKS CONSTRUCTION COMPANY |GAUNT & SON ASPHALT
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001 WEDGE AND LEVEL
| | |
0001 105-08520 2.000 EACH | 50.00000 100.00] 79.97000 159.94] 310.00000 620.00
CELLULAR TELEPHONE/RADIO I I |
0002 105-08521 6.000 MOS | 50.00000 300.00] 35.99000 215.94] 130.00000 780.00
CELLULAR TELEPHONE/RADIO SERVICE | I |
0003 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0004 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | | |
0005 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS I I |
0006 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0007 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0008 110-01001 LUMP |  24000.00000 24000.00] 57236.10000 57236.10]  18750.00000 18750.00
MOBILIZATION AND DEMOBILIZATION | | |
0009 301-07448 233.000 TON | 23.00000 5359.00]| 5.00000 1165.00] 20.00000 4660.00
COMPACTED AGGREGATE, NO. 53, BASE | | |
0010 303-07449 685.000 TON | 30.75000 21063.75] 5.00000 3425.00] 20.00000 13700.00
COMPACTED AGGREGATE, NO. 73 I I |
0011 304-07490 699.000 TON | 88.90000 62141.10] 95.99000 67097.01] 108.00000 75492 .00
HMA PATCHING, TYPE B | | |
0012 306-08043 5380.000 SYS | 3.82000 20551.60] 4.59000 24694 _20] 3.55000 19099.00
MILLING, TRANSITION I I |
0013 306-08432 6589.000 SYS | 0.85000 5600.65| 0.01000 65.89] 4.25000 28003.25
MILLING, APPROACH | I |
0014 402-07451 5000.000 TON | 52_50000 262500.00] 58.33000 291650.00] 59.00000 295000.00
HMA WEDGE AND LEVEL, TYPE B I I |
0015 406-05520 17.000 TON | 408.30000 6941.10] 100.00000 1700.00] 340.00000 5780.00
ASPHALT FOR TACK COAT I I |
0016 610-07486 626.000 TON | 85.00000 53210.00] 35.00000 21910.00] 85.00000 53210.00
HMA FOR APPROACHES, TYPE A I I |
0017 615-06520 1.000 EACH | 500.00000 500.00] 473.92000 473.92] 250.00000 250.00
I I |

MONUMENT, RE-ESTABLISH



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/07
PAGE : 351 -3
TABULATION OF BIDS
ROUTE : VARIOUS
CALL ORDER : 351 CONTRACT ID : M -29798-A COUNTIES : VARIOUS
LETTING DATE : 08/22/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 1 ) 35-1139301 IC 2 ) 35-1065659 IC 3 ) 35-1505753
IE & B PAVING INC |BROOKS CONSTRUCTION COMPANY |GAUNT & SON ASPHALT
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0018 801-03290 4.000 EACH | 250.00000 1000.00] 250.00000 1000.00] 280.00000 1120.00
CONSTRUCTION SIGN, C | | |
0019 801-06207 2640.000 LFT | 1.06000 2798.40] 0.84000 2217.60] 1.25000 3300.00
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0020 801-06775 LUMP | 4900.00000 4900.00| 66714.95000 66714.95]  23100.00000 23100.00
MAINTAINING TRAFFIC | I |
0021 801-92448 180.000 DAY | 2.50000 450.00] 2.50000 450_00] 3.00000 540.00
CONSTRUCTION SIGNS, MOBILE I I |
0022 808-06712 3157.000 LFT | 0.14000 441 .98| 0.14000 441 98| 0.16000 505.12
LINE, PAINT, BROKEN, YELLOW, 4 IN. I I |
0023 808-06713 52742.000 LFT | 0.12000 6329.04] 0.12000 6329.04] 0.13000 6856.46
LINE, PAINT, SOLID, WHITE, 4 IN. I I |
0024 808-06714 34411.000 LFT | 0.12000 4129.32] 0.12000 4129.32] 0.13000 4473.43
LINE, PAINT, SOLID, YELLOW, 4 IN. I I |
0025 808-75996 394.000 EACH | 4.85000 1910.90] 4.85000 1910.90] 5.45000 2147.30
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE I I |
0026 808-75998 394.000 EACH | 13.35000 5259.90] 18.75000 7387.50] 15.00000 5910.00
SNOWPLOWABLE RAISED PAVEMENT MARKER I | |
SECTION TOTALS I $ 489,491.74| $ 560,379.29] $ 563,301.56
—————————————————————————————————————————— ey
CONTRACT TOTALS | $ 489,491.74] $ 560,379.29] $ 563,301.56




INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 09/12/07
PAGE : 351 -4

: VARIOUS
CALL ORDER : 351 CONTRACT ID : M -29798-A : VARIOUS
LETTING DATE : 08/22/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT

SET-ASIDE -
IC 4 ) 35-0997978 l 1C )
|PHEND & BROWN | |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ A

SECTION 0001 WEDGE AND LEVEL

| | |

0001 105-08520 2.000 EACH | 300.00000 600.00]| |
CELLULAR TELEPHONE/RADIO I I |
0002 105-08521 6.000 MOS | 100.00000 600.00] |
CELLULAR TELEPHONE/RADIO SERVICE | | |
0003 105-08524 1.000 DOL | 1.00000 1.00] |
CELLULAR TELEPHONE/RADIO, ADDITIONAL I | |
MINUTES I I |
0004 109-08359 1.000 DOL | 1.00000 1.00] |
LIQUIDATED DAMAGES I I |
0005 109-08360 1.000 DOL | 1.00000 1.00] |
CONTRACT LIENS I I |
0006 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I | |
0007 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0008 110-01001 LUMP |  29500.00000 29500.00] |
MOBILIZATION AND DEMOBILIZATION I | |
0009 301-07448 233.000 TON | 38.00000 8854.00]| |
COMPACTED AGGREGATE, NO. 53, BASE | | |
0010 303-07449 685.000 TON | 60.00000 41100.00] |
COMPACTED AGGREGATE, NO. 73 I I |
0011 304-07490 699.000 TON | 120.00000 83880.00] |
HMA PATCHING, TYPE B | | |
0012 306-08043 5380.000 SYS | 5.00000 26900.00] |
MILLING, TRANSITION I I |
0013 306-08432 6589.000 SYS | 0.01000 65.89] |
MILLING, APPROACH | | |
0014 402-07451 5000.000 TON | 56.00000 280000.00]| |
HMA WEDGE AND LEVEL, TYPE B I | |
0015 406-05520 17.000 TON | 37.90000 644.30] |
ASPHALT FOR TACK COAT I I |
0016 610-07486 626.000 TON | 97.00000 60722.00] |
HMA FOR APPROACHES, TYPE A | I I
0017 615-06520 1.000 EACH | 1300.00000 1300.00] |
MONUMENT, RE-ESTABLISH I I |

0018 801-03290 4.000 EACH | 250.00000 1000.00] |

| | |

CONSTRUCTION SIGN, C



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/07
PAGE : 351 -5
TABULATION OF BIDS
ROUTE : VARIOUS
CALL ORDER : 351 CONTRACT ID : M -29798-A COUNTIES : VARIOUS
LETTING DATE : 08/22/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 4 ) 35-0997978 l 1C )
|PHEND & BROWN INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0019 801-06207 2640.000 LFT | 1.25000 3300.00] |
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. I | |
0020 801-06775 LUMP |  30900.00000 30900.00] |
MAINTAINING TRAFFIC I I |
0021 801-92448 180.000 DAY | 2.50000 450.00] |
CONSTRUCTION SIGNS, MOBILE | I |
0022 808-06712 3157.000 LFT | 0.14000 441 98| |
LINE, PAINT, BROKEN, YELLOW, 4 IN. I I |
0023 808-06713 52742.000 LFT | 0.13000 6856.46| |
LINE, PAINT, SOLID, WHITE, 4 IN. I I |
0024 808-06714 34411.000 LFT | 0.12000 4129.32] |
LINE, PAINT, SOLID, YELLOW, 4 IN. I I |
0025 808-75996 394.000 EACH | 17.18000 6768.92| |
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE I | |
0026 808-75998 394.000 EACH | 4.85000 1910.90] |
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
SECTION TOTALS | $ 589,928.77| | $
------------------------------------------ A e
CONTRACT TOTALS l $ 589,928.77] 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/07

PAGE : 401 -1
VENDOR RANKING

CALL ORDER : 401 CONTRACT ID : T -28726-A COUNTIES : LAKE LAPORTE
LETTING DATE : 08/22/07 10:00 AM DISTRICT 1 64
CONTRACT TIME : 11/15/07 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT(S) : 0600182
0600183
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1 74-2851603 QUANTA SERVICES, INC. $ 238,301.95 100.0000%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/07
PAGE : 401 -2
TABULATION OF BIDS
ROUTE : 421
CALL ORDER  : 401 CONTRACT ID : T -28726-A COUNTIES : LAKE LAPORTE
LETTING DATE : 08/22/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 74-2851603 1C ) |
|QUANTA SERVICES, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  NEW TRAFFIC SIGNAL INSTALLATION
| | |
0001 105-06845 LUMP | 1000.00000 1000.00] |
CONSTRUCTION ENGINEERING I I |
0002 105-07038 7.000 MOS | 100000000 7000.00] |
FIELD OFFICE, A | I |
0003 105-08520 2.000 EACH | 50.00000 100.00] |
CELLULAR TELEPHONE/RADIO I I |
0004 105-08521 14.000 MOS | 50.00000 700.00] |
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08524 1.000 DOL | 1.00000 1.00] |
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0006 105-09198 14.000 MOS | 100.00000 1400.00] |
LAPTOP COMPUTER SYSTEM | | |
0007 105-09199 7.000 MOS | 100.00000 700.00] |
FIELD OFFICE INTERNET SERVICE I I |
0008 109-08359 1.000 DOL | 1.00000 1.00] |
LIQUIDATED DAMAGES I | |
0009 109-08360 1.000 DOL | 1.00000 1.00] |
CONTRACT LIENS | | |
0010 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0011 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0012 109-08463 1.000 DOL | 1.00000 1.00] |
PROJECT ESTIMATE ADJUSTMENT I I |
0013 110-01001 LUMP |  11000.00000 11000.00] |
MOBILIZATION AND DEMOBILIZATION | I |
0014 202-74045 3.000 EACH | 20.00000 60.00] |
SIGN AND SUPPORTS, CHANNEL POSTS, REMOV | I |
0015 601-01846 2.000 EACH | 2000.00000 4000.00]| |
GUARDRAIL TERMINAL SYSTEM, W BEAM, I I |
CURVED, 3 | | |
0016 601-99105 220.000 LFT | 20.00000 4400.00] |
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0017 801-03290 4.000 EACH | 150.00000 600.00]| |
| | |

CONSTRUCTION SIGN, C



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/07
PAGE : 401 -3
TABULATION OF BIDS
ROUTE : 421
CALL ORDER  : 401 CONTRACT ID : T -28726-A COUNTIES : LAKE LAPORTE
LETTING DATE : 08/22/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 74-2851603 l ) | )
|QUANTA SERVICES, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0018 801-06775 LUMP |  10000.00000 10000.00] |
MAINTAINING TRAFFIC | | |
0019 802-05704 22.000 LFT | 5_.50000 121.00] |
SIGN POST, SQUARE, 1, UNREINFORCED I I |
ANCHOR BASE I I |
0020 802-76030 23.250 SFT | 14.60000 339.45] |
SIGN, SHEET, ENCLOSED LENS WITH LEGEND, | I |
0.100 IN. THICKNESS I I |
0021 802-76040 34.500 SFT | 23.00000 793.50] |
SIGN,SHEET,ENCLOSED LENS WITH LEGEND (O | I |
125 IN. THICKNESS) I I |
0022 805-01815 8.000 EACH | 1850.00000 14800.00] |
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 | I |
FT. | | |
0024 805-01820 8.000 EACH | 1000.00000 8000.00] |
SIGNAL STRAIN POLE, STEEL, INSTALL I | |
0026 805-01842 15.000 EACH | 1200.00000 18000.00] |
HANDHOLE, SIGNAL I I |
0027 805-01844 2250.000 LFT | 18.00000 40500.00] |
CONDUIT, STEEL, GALVANIZED, 2 IN., I | |
UNDERGROUND | | |
0028 805-78100 2.000 EACH | 10100.00000 20200.00] |
CONTROLLER AND CABINET, MENU DRIVEN, 8 | | |
PHASE I | |
0029 805-78205 14.000 EACH | 800.00000 11200.00] |
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | | |
AMBER, GREEN | | |
0030 805-78415 7.000 EACH | 1450 .00000 10150.00] |
SPAN, CATENARY, AND TETHER I I |
0031 805-78420 7.000 EACH | 320.00000 2240.00] |
DISCONNECT HANGER | I |
0032 805-78445 2.000 EACH | 500.00000 1000.00] |
SIGNAL SERVICE I I |
0033 805-78467 70.000 LFT | 3.50000 245.00]| |
SIGNAL CABLE, 3C 8GA. I I |
0034 805-78485 460.000 LFT | 2.10000 966.00] |
SIGNAL CABLE, 5C 14GA. I I |
0035 805-78490 470.000 LFT | 2.20000 1034.00] |
I I |

SIGNAL CABLE, 7C 14GA.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/07
PAGE : 401 -4
TABULATION OF BIDS
ROUTE : 421
CALL ORDER  : 401 CONTRACT ID : T -28726-A COUNTIES : LAKE LAPORTE
LETTING DATE : 08/22/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 74-2851603 1C ) |
IQUANTA SERVICES, INC. I |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ P
0036 805-78510 9670.000 LFT | 2.00000 19340.00] |
SIGNAL CABLE, 2C 16GA., SHIELDED I I |
0037 805-78785 12.000 EACH | 650.00000 7800.00] |
SIGNAL DETECTOR HOUSING | | |
0038 805-78795 2040.000 LFT | 10.00000 20400.00] |
SAW CUT FOR ROADWAY LOOP AND SEALER I I |
0039 805-78925 2.000 EACH | 550.00000 1100.00] |
CONTROLLER CABINET FOUNDATION, P1 | | |
0040 805-92504 10.000 EACH | 350.00000 3500.00] |
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | | |
0041 808-05866 9.300 SYS | 75.00000 697.50] |
PAVEMENT MESSAGE MARKING, REMOVE | | |
0042 808-06368 90.000 LFT | 1.00000 90.00] |
TRANSVERSE MARKING, REMOVE | | |
0043 808-06703 485.000 LFT | 0.50000 242.50] |
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | |
0044 808-06716 570.000 LFT | 0.40000 228.00] |
LINE, REMOVE | | |
0045 808-06724 5.000 EACH | 70.00000 350.00] |
PAVEMENT MESSAGE MARKINGS, PAINT, WORD | I |
ONLY I I |
0046 808-75245 3230.000 LFT | 0.50000 1615.00] |
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | | |
IN. I I |
0047 808-75297 230.000 LFT | 4.00000 920.00] |
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. | | |
0048 801-06640 14.000 EACH | 250.00000 3500.00] |
CONSTRUCTION SIGN, A I I |
0049 805-78470 6120.000 LFT | 0.20000 1224.00] |
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. | | |
0050 808-75320 4.000 EACH | 85.00000 340.00] |
PAVEMENT MESSAGE MARKINGS, I | |
THERMOPLASTIC, LANE INDICATION ARROW | | |
0051 601-94689 2.000 EACH | 3200.00000 6400.00] |
GUARDRAIL END TREATMENT, OS | | |
SECTION TOTALS I $ 238,301.95| $ | $
—————————————————————————————————————————— Sy
CONTRACT TOTALS I $ 238,301.95] $ 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/07
PAGE : 411 -1
VENDOR RANKING
CALL ORDER T 411 CONTRACT ID : T -29269-A COUNTIES : LAKE
LETTING DATE : 08/22/07 10:00 AM DISTRICT 1 64
CONTRACT TIME : 11/15/07 COMPLETION DATE

CONTRACT DESCRIPTION : RURAL PROJECT(S) : 0600722
0600723

SET-ASIDE :
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID

1 74-2851603 QUANTA SERVICES, INC. $ 214,239.30 100.0000%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/07
PAGE : 411 -2
TABULATION OF BIDS

ROUTE : 231
CALL ORDER  : 411 CONTRACT ID : T -29269-A COUNTIES : LAKE
LETTING DATE : 08/22/07 10:00 AM DISTRICT : LAPORTE DISTRICT

SET-ASIDE -
IC 1 ) 74-2851603 1C ) 1C )
|QUANTA SERVICES, INC. | |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ A

SECTION 0001  NEW SIGNAL INSTALLATION

| | |

0001 105-06845 LUMP | 1800.00000 1800.00] |
CONSTRUCTION ENGINEERING I I |
0002 105-07038 3.000 MOS | 500.00000 1500.00] |
FIELD OFFICE, A | I |
0003 105-08520 2.000 EACH | 50.00000 100.00] |
CELLULAR TELEPHONE/RADIO I I |
0004 105-08521 6.000 MOS | 70.00000 420.00] |
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08524 1.000 DOL | 1.00000 1.00] |
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0006 105-09198 6.000 MOS | 250.00000 1500.00] |
LAPTOP COMPUTER SYSTEM | | |
0007 105-09199 3.000 MOS | 60.00000 180.00] |
FIELD OFFICE INTERNET SERVICE I I |
0008 109-08359 1.000 DOL | 1.00000 1.00] |
LIQUIDATED DAMAGES I | |
0009 109-08360 1.000 DOL | 1.00000 1.00] |
CONTRACT LIENS | | |
0010 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0011 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0012 109-08463 1.000 DOL | 1.00000 1.00] |
PROJECT ESTIMATE ADJUSTMENT I I |
0013 110-01001 LUMP |  10000.00000 10000.00] |
MOBILIZATION AND DEMOBILIZATION | I |
0014 202-04089 5.000 EACH | 25.00000 125.00] |
SIGN, SHEET, REMOVE I I |
0015 801-03290 4.000 EACH | 250.00000 1000.00] |
CONSTRUCTION SIGN, C I I |
0016 801-06640 10.000 EACH | 100.00000 1000.00] |
CONSTRUCTION SIGN, A I I |
0017 801-06775 LUMP | 7500.00000 7500.00] |
I I |

MAINTAINING TRAFFIC



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/07
PAGE : 411 -3
TABULATION OF BIDS
ROUTE : 231
CALL ORDER  : 411 CONTRACT ID : T -29269-A COUNTIES : LAKE
LETTING DATE : 08/22/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 74-2851603 1C ) | )
|QUANTA SERVICES, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0018 801-09133 2.000 EACH | 500.00000 1000.00] |
TEMPORARY CHANGEABLE MESSAGE SIGN | | |
0019 802-05702 84.000 LFT | 12.50000 1050.00] |
SIGN POST, SQUARE, 2, REINFORCED ANCHOR | I |
BASE I I |
0020 802-76025 22.500 SFT | 14.50000 326.25] |
SIGN, SHEET, ENCAPSULATED LENS WITH | I |
LEGEND, 0.080 IN. THICKNESS I I |
0021 802-76035 32.000 SFT | 16.50000 528.00] |
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.100 IN. THICKNESS I I |
0022 805-01815 8.000 EACH | 2000.00000 16000.00] |
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 | I |
FT. | | |
0023 805-01842 18.000 EACH | 850.00000 15300.00] |
HANDHOLE, SIGNAL I | |
0025 805-02658 322.000 LFT | 2.50000 805.00] |
CABLE, COAXIAL I I |
0026 805-06592 3215.000 LFT | 20.80000 66872.00] |
CONDUIT, STEEL, GALVANIZED, 2 IN. I | |
0027 805-08493 LUMP | 3000.00000 3000.00] |
RADIO SYSTEM TESTING INTERCONNECT | | |
0028 805-78205 12.000 EACH | 780.00000 9360.00]| |
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | I |
AMBER, GREEN I I |
0029 805-78215 1.000 EACH | 710.00000 710.00] |
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | | |
AMBER ARROW, GREEN ARROW I I |
0030 805-78415 6.000 EACH | 165000000 9900.00] |
SPAN, CATENARY, AND TETHER | | |
0031 805-78420 6.000 EACH | 320.00000 1920.00] |
DISCONNECT HANGER I | |
0032 805-78445 2.000 EACH | 550.00000 1100.00] |
SIGNAL SERVICE I I |
0033 805-78467 106.000 LFT | 3.20000 339.20] |
SIGNAL CABLE, 3C 8GA. I | |
0034 805-78485 470.000 LFT | 1.90000 893.00] |
SIGNAL CABLE, 5C 14GA. I I |
0035 805-78490 1160.000 LFT | 2.10000 2436.00] |
| | |

SIGNAL CABLE, 7C 14GA.



IN.

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/07
PAGE : 411 -4
TABULATION OF BIDS
ROUTE : 231
CALL ORDER  : 411 CONTRACT ID : T -29269-A COUNTIES : LAKE
LETTING DATE : 08/22/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 74-2851603 1C ) | )
|QUANTA SERVICES, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0036 805-78510 5435.000 LFT | 1.80000 9783.00] |
SIGNAL CABLE, 2C 16GA., SHIELDED | | |
0037 805-78785 10.000 EACH | 600.00000 6000.00] |
SIGNAL DETECTOR HOUSING I | |
0038 805-78795 865.000 LFT | 9.00000 7785.00] |
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0039 805-78925 2.000 EACH | 550.00000 1100.00] |
CONTROLLER CABINET FOUNDATION, P1 I | |
0040 805-79020 LUMP |  15000.00000 15000.00] |
TRAFFIC SIGNAL INSTALLATION I I |
0041 805-92504 8.000 EACH | 380.00000 3040.00] |
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | | |
0043 808-03631 1000.000 LFT | 0.60000 600.00] |
LINE, EPOXY, SOLID, WHITE, 4 IN. I I |
0044 808-03632 760.000 LFT | 0.60000 456.00] |
LINE, EPOXY, SOLID, YELLOW, 4 IN. I | |
0045 808-05534 870.000 LFT | 1.20000 1044.00] |
LINE, EPOXY, SOLID, WHITE, 8 IN. I I |
0046 808-06194 335.000 LFT | 4.50000 1507.50] |
LINE, EPOXY, SOLID, WHITE, 12 IN. I | |
0047 808-06713 4112.000 LFT | 0.20000 822.40] |
LINE, PAINT, SOLID, WHITE, 4 IN. | | |
0048 808-06714 4103.000 LFT | 0.20000 820.60] |
LINE, PAINT, SOLID, YELLOW, 4 IN. I I |
0049 808-06716 16890.000 LFT | 0.40000 6756.00] |
LINE, REMOVE | | |
0050 808-06723 4.000 EACH | 50.00000 200.00] |
PAVEMENT MESSAGE MARKINGS, PAINT, LANE | I |
INDICATION ARROW I I |
0051 808-06724 4.000 EACH | 85.00000 340.00] |
PAVEMENT MESSAGE MARKINGS, PAINT, WORD | I |
ONLY I | |
0052 808-06726 128.000 LFT | 4.20000 537.60] |
TRANSVERSE MARKINGS, PAINT, STOP LINE, | I |
24 IN. I I |
0053 808-74805 32.000 LFT | 9.00000 288.00] |
TRANSVERSE MARKINGS, EPOXY, STOP LINE, | I |
24 IN. I I |
0054 808-75001 2950.000 LFT | 0.20000 590.00] |
| | |

LINE, PAINT, BROKEN, WHITE, 5



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/12/07
PAGE : 411 -5
TABULATION OF BIDS
ROUTE : 231
CALL ORDER  : 411 CONTRACT ID : T -29269-A COUNTIES : LAKE
LETTING DATE : 08/22/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 74-2851603 1C ) 1C )
|QUANTA SERVICES, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0055 805-78470 2625.000 LFT | 0.15000 393.75] |
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. | | |
0056 808-06368 160.000 LFT | 3.00000 480.00] |
TRANSVERSE MARKING, REMOVE I I |
0057 802-07059 1.000 EACH | 25.00000 25.00] |
SIGN, SHEET, AND SUPPORTS, REMOVE | | |
SECTION TOTALS | $ 214,239.30] $ | $
------------------------------------------ A
CONTRACT TOTALS I $ 214,239.30] $ 0.00] $




